



THE UNITED REPUBLIC OF TANZANIA

BUSINESS LICENCE

B.L.No: 20000091107

The Business Licensing Act No. 25 of 1972 (R.E. 2002)

1. Issuing office : **BUSINESS REGISTRATIONS AND LICENSING AGENCY**
2. Tax Identification Number: **112-252-525**
3. Licence issued to: **HTT Infraco Limited** for the Business of : **Installation And Maintenance Of Telecom Equipments**
4. Business Location
Region: **Dar Es Salaam**
District: **Kinondoni Municipal Council**
Ward: **Msasani**
Street: **Toure Drive, Oysterbay**
5. Principal/Branch: **Principal**
6. Amount of fee paid: **TZS 5342000** Receipt No: **846769** on: **10/06/2025**
7. Renew of Licence No: **20000069621** Dated: **28/06/2024**
8. Date of Issue: **10/06/2025** Expiring date: **28/06/2026**



Certified as True Copy of the Original
Michaela Merack Marandu
Advocate, Notary Public & Commissioner
for Dar Es Salaam
Sign: 
Date: **14/07/2025**



This digital copy does not require a signature authority

NOTE - This Business Licence must be kept in a conspicuous position at the principal place of business . Any change in the particulars originally registered must be notified to the Licence Issuer.

THE UNITED REPUBLIC OF TANZANIA
TANZANIA COMMUNICATIONS REGULATORY AUTHORITY



LICENCE GRANTED UNDER

**THE ELECTRONIC AND POSTAL COMMUNICATIONS ACT, CHAPTER 306 OF
THE LAWS OF TANZANIA**

AND

**THE TANZANIA COMMUNICATIONS REGULATORY
AUTHORITY ACT, CHAPTER 172 OF THE LAWS OF TANZANIA**

BY THE TANZANIA COMMUNICATIONS REGULATORY AUTHORITY

TO

HTT INFRACO LIMITED

FOR

**PROVISION OF NATIONAL NETWORK FACILITIES
IN THE UNITED REPUBLIC OF TANZANIA**

DATE: 5th AUGUST, 2011

LICENCE GRANTED BY THE TANZANIA COMMUNICATIONS REGULATORY AUTHORITY TO HTT INFRACO LIMITED FOR THE PROVISION OF NATIONAL NETWORK FACILITIES IN THE UNITED REPUBLIC OF TANZANIA

1.0 DEFINITION

In this Licence, unless stated otherwise or the context otherwise requires:-

- 1.1 **"Acts"** means the Electronic and Postal Communications Act Chapter 306 of the Laws of Tanzania and the Tanzania Communications Regulatory Authority Act, Chapter 172 of the Laws of Tanzania.
- 1.2 **"Authority"** means the Tanzania Communications Regulatory Authority;
- 1.3 **"Initial Licence Fees"** means the once off fee paid to the Authority for the grant of the Licence;
- 1.4 **"Licence"** means authority to construct, provide, own and make available National Network Facilities;
- 1.5 **"Licensee"** means **HTT Infraco Limited**;
- 1.6 **"Network Facilities"** means any element, or combination of physical infrastructure used principally for, or in connection with, the provision of Content Services and other application services, **but does not include customer premise equipment**;
- 1.7 **"Royalty"** means an annual charge paid to the Authority for providing licensed services;

2.0 SCOPE OF THE LICENCE

- 2.1 In accordance with Section 11 of the Electronic and Postal Communications Act, Chapter 306 of the Laws of Tanzania and Section 6 of the Tanzania Communications Regulatory Authority Act, Chapter 172 of the Laws of Tanzania, the Authority hereby grants Licence to **HTT INFRACO LIMITED** to construct, install, maintain, operate, manage and make available National Network Facilities to other licensed electronic communication providers in the United Republic of Tanzania;
- 2.2 The Licensee is authorized to operate in the United Republic of Tanzania and provide National Network Facilities as contained in **Appendix I**;

- 2.3 The Licensee shall be required to submit annually to the Authority of updated roll-out plans on the provision of National Network Facilities and that, such updated roll-out shall be subject to inspection and approval by the Authority.

3.0 FREQUENCY ASSIGNMENT

The Licensee's frequency assignments shall be as contained in the Frequency User Licence granted by the Authority and shall comply with the conditions of this frequency assignment as specified and in accordance with the Regulations and Rules issued under the Acts.

4.0 DURATION AND RENEWAL OF THE LICENCE

- 4.1 This Licence is granted to the Licensee on ^{5th}..... August, 2011 ("the Effective Date") for a period of 25 years ("the Licence period");
- 4.2 One year prior to the expiry of the Licence period, the Licensee shall apply to the Authority for renewal of this Licence;
- 4.3 The Authority shall renew the Licence in accordance with the Electronic and Postal Communications Act and the Tanzania Communications Regulatory Authority Act on substantially the same terms and conditions as those applicable to the Licensee during the preceding Licence period provided that the Licensee has not been in material breach of the Licence conditions;
- 4.4 This Licence shall terminate upon expiry of the Licence period if it is not renewed.

5.0 OWNERSHIP AND CORPORATE OBLIGATION

- 5.1 The Licensee's shareholding structure is as contained in **Appendix II**.
- 5.2 The Licensee shall comply with the following conditions on ownership:-
- 5.2.1 to notify the Authority in writing of any changes to its ownership and control structure;
- 5.2.2 to notify the Authority of any joint venture in respect of a licensed service into which it enters with any:
- (a) person; or
 - (b) entity, holding a Licence issued by the Authority.

6.0 LICENCE FEES

6.1 The Licensee shall in respect of the National Network Facilities Licence be required to pay the following fees:-

6.1.1 Application fee of **US \$5,000 (United States Dollars Five Thousand)**;

6.1.2 Initial licence fee of **US \$400,000 (United States Dollars Four Hundred Thousand)**;

6.1.3 0.8% of the Gross Annual Turnover as Royalty.

6.2 In calculating the **Royalty**, the Gross Annual Turnover shall comprise of the income received from the licensed services during the operating year and shall exclude VAT, and other payments as shall be directed by the Authority;

6.3 The above royalty fee shall be paid quarterly in arrears. Any royalty fee delayed for more than thirty (30) days shall attract an interest at prevailing official bank lending rate.

7.0 AUDITED ACCOUNTS

The Licensee shall be required to prepare and submit to the Authority audited accounts on an annual basis within ninety (90) days immediately after the end of the financial year of the Licensee.

8.0 REQUIREMENT TO PROVIDE INFORMATION

8.1 The Licensee shall be required to maintain financial records in accordance with good accounting practices and shall make the books and records of accounts available for inspection by the Authority.

8.2 The Licensee shall be required to submit to the Authority on an annual basis within ninety (90) days immediately after the end of the financial year of the Licensee the following information: -

8.2.1 annual reports;

8.2.2 audited financial statements;

8.2.3 geographical and population coverage.

9.0 PROVISION OF NETWORK FACILITIES

- 9.1 The Licensee shall provide National Network Facilities in accordance with the applicable recommendations of the International Telecommunication Union, other international standardization bodies and any relevant regulations;
- 9.2 The Licensee shall construct, install, maintain, operate, manage and make available Network Facilities to other licensed electronic communication providers in the United Republic of Tanzania within a period of six (6) months from the effective date of this Licence.
- 9.3 In respect of clause 9.2, the Licensee shall not be required to operate and provide Network Facilities where in the Authority's view it is not reasonable to require the Licensee to provide the facilities.

10.0 QUALITY OF SERVICES

To the extent practicable, the Licensee shall provide Network Facilities on 24 hours per day, seven (7) days per week basis, without interruption except as necessary to perform routine maintenance during periods likely to result in the minimum disruption to service, in accordance with applicable international technological and operating standards.

11.0 MODIFICATION OF THIS LICENCE

- 11.1 Modification of the terms and conditions of this Licence together with its Appendices may only be made by agreement between the Licensee and the Authority;
- 11.2 Each party shall give due consideration to the request for an amendment by the other party.

12.0 COMPLIANCE WITH THE LAW

The Licensee shall comply with the provisions of the Acts and other laws of the United Republic of Tanzania.

13.0 COMPLIANCE WITH REGULATORY REQUIREMENTS

The Licensee shall comply with all conditions stipulated in this licence and other regulatory requirements provided under Regulations and Rules issued under the Acts.

14.0 INDEMNITY

The Licensee shall indemnify the Authority against any claims or proceedings arising from any breach or failings on the part of the Licensee in relation to this licence.

15.0 SAFETY MEASURES

The Licensee shall in respect of services operated, maintained or offered under this Licence take proper and adequate safety measures to safeguard life or property, including exposure to any electrical emissions or radiations emanating from equipment or installation from such operations.

16.0 UNIVERSAL SERVICE OBLIGATION

The Licensee shall comply with the Universal Service/access obligations as may be provided for under the laws of the United Republic of Tanzania.

17.0 HUMAN RESOURCE DEVELOPMENT

- 17.1 The Licensee shall submit to the Authority the Human Resource Development Plan outlining strategies towards empowerment of its local staff.
- 17.2 The Licensee shall annually furnish the Authority the report of implementation of the Human Resource Development Plan.
- 17.3 The Licensee shall facilitate participation of its technical staff in training within or outside the United Republic of Tanzania.

ISSUED AT DAR ES SALAAM ON THIS^{5TH}..... DAY OF AUGUST, 2011

[Signature]

PROF. JOHN S. NKOMA
DIRECTOR GENERAL
TANZANIA COMMUNICATIONS REGULATORY AUTHORITY



[Signature]

IN THE PRESENCE OF THE SECRETARY TO THE BOARD

APPENDIX I: HTT INFRACO LIMITED'S ROLL OUT PLAN FOR NATIONAL NETWORK FACILITIES

S/N	Site ID	FACILITY	STATUS	CAPACITY	PLAN / TIMEFRAME	AREA
1	ARU001	Rooftop Tower Site	Complete	18 meters	August 2011	Arusha
2	ARU002	Rooftop Tower Site	Complete	18 meters	August 2011	Arusha
3	ARU004	Tower site	Complete	18 meters	August 2011	Arusha
4	ARU006	Tower site	Complete	60 meters	August 2011	Manyara
5	ARU007	Rooftop Tower Site	Complete	3 meters	August 2011	Arusha
6	ARU009	Rooftop Tower Site	Complete	4 meters	August 2011	Arusha
7	ARU012	Tower site	Complete	70 meters	August 2011	Arusha
8	ARU013	Tower site	Complete	36 meters	August 2011	Arusha
9	ARU014	Tower site	Complete	45 meters	August 2011	Arusha
10	ARU016	Tower site	Complete	60 meters	August 2011	Arusha
11	ARU017	Tower site	Complete	60 meters	August 2011	Manyara
12	ARU018	Tower site	Complete	60 meters	August 2011	Arusha
13	ARU019	Tower site	Complete	36 meters	August 2011	Arusha
14	ARU020	Tower site	Complete	60 meters	August 2011	Arusha
15	ARU022	Tower site	Complete	60 meters	August 2011	Arusha
16	ARU023	Tower site	Complete	60 meters	August 2011	Arusha
17	ARU024	Tower site	Complete	60 meters	August 2011	Arusha
18	ARU025	Tower site	Complete	60 meters	August 2011	Arusha
19	ARU026	Tower site	Complete	35 meters	August 2011	Arusha
20	ARU027	Tower site	Complete	45 meters	August 2011	Arusha
21	ARU033	Tower site	Complete	60 meters	August 2011	Arusha
22	ARU034	Tower site	Complete	60 meters	August 2011	Arusha
23	ARU035	Tower site	Complete	64 meters	August 2011	Arusha
24	ARU038	Tower site	Complete	35 meters	August 2011	Arusha
25	ARU039	Rooftop Tower Site	Complete	4 meters	August 2011	Arusha
26	ARU040	Tower site	Complete	35 meters	August 2011	Arusha
27	ARU041	Tower site	Complete	45 meters	August 2011	Arusha
28	ARU042	Tower site	Complete	35 meters	August 2011	Arusha
29	ARU043	Tower site	Complete	35 meters	August 2011	Arusha
30	ARU048	Tower site	Complete	45 meters	August 2011	Arusha
31	ARU051	Tower site	Complete	46 meters	August 2011	Arusha
32	ARU052	Tower site	Complete	35 meters	August 2011	Arusha
33	ARU053	Tower site	Complete	35 meters	August 2011	Arusha
34	ARU054	Rooftop Tower Site	Complete	4 meters	August 2011	Arusha
35	ARU057	Tower site	Complete	26 meters	August 2011	Arusha
36	ARU058	Tower site	Complete	35 meters	August 2011	Arusha
37	ARU059	Tower site	Complete	35 meters	August 2011	Arusha
38	ARU060	Tower site	Complete	46 meters	August 2011	Arusha
39	ARU061	Tower site	Complete	45 meters	August 2011	Arusha
40	ARU063	Tower site	Complete	35 meters	August 2011	Arusha
41	ARU064	Tower site	Complete	45 meters	August 2011	Kilimanjaro
42	ARU065	Tower site	Complete	26 meters	August 2011	Arusha
43	ARU068	Tower site	Complete	60 meters	August 2011	Arusha
44	ARU077	Tower site	Complete	60 meters	August 2011	Arusha
45	ARU078	Tower site	Complete	45 meters	August 2011	Arusha
46	ARU080	Tower site	Complete	45 meters	August 2011	Arusha
47	ARU081	Tower site	Complete	35 meters	August 2011	Arusha
48	ARU084	Tower site	Complete	46 meters	August 2011	Arusha
49	ARU097	Tower site	Complete	35 meters	August 2011	Arusha
50	ARU098	Tower site	Complete	35 meters	August 2011	Arusha
51	ARU101	Tower site	Complete	35 meters	August 2011	Arusha
52	ARU102	Tower site	Complete	35 meters	August 2011	Arusha
53	ARU103	Tower site	Complete	60 meters	August 2011	Arusha
54	ARU104	Tower site	Complete	29 meters	August 2011	Arusha

55	ARU105	Tower site	Complete	35 meters	August 2011	Arusha
56	BGO001	Tower site	Complete	62 meters	August 2011	Pwani
57	BGO003	Tower site	Complete	62 meters	August 2011	Pwani
58	BGO006	Tower site	Complete	60 meters	August 2011	Pwani
59	BGO007	Tower site	Complete	90 meters	August 2011	Pwani
60	BGO008	Tower site	Complete	60 meters	August 2011	Pwani
61	BGO010	Tower site	Complete	60 meters	August 2011	Pwani
62	BGO011	Tower site	Complete	60 meters	August 2011	Pwani
63	BGO012	Tower site	Complete	60 meters	August 2011	Pwani
64	BGO013	Tower site	Complete	60 meters	August 2011	Pwani
65	BGO014	Tower site	Complete	60 meters	August 2011	Lindi
66	BGO015	Tower site	Complete	60 meters	August 2011	Pwani
67	BGO016	Tower site	Complete	60 meters	August 2011	Pwani
68	BGO017	Tower site	Complete	60 meters	August 2011	Pwani
69	BGO018	Tower site	Complete	62 meters	August 2011	Pwani
70	BGO019	Tower site	Complete	35 meters	August 2011	Bagamoyo
71	BGO020	Tower site	Complete	35 meters	August 2011	Mkuranga
72	BGO022	Tower site	Complete	45 meters	August 2011	Pwani
73	BGO024	Tower site	Complete	60 meters	August 2011	Pwani
74	BGO026	Tower site	Complete	60 meters	August 2011	Pwani
75	BGO030	Tower site	Complete	60 meters	August 2011	Pwani
76	BGO031	Tower site	Complete	45 meters	August 2011	Pwani
77	BGO032	Tower site	Complete	45 meters	August 2011	Pwani
78	BGO033	Tower site	Complete	35 meters	August 2011	Pwani
79	BGO034	Tower site	Complete	46 meters	August 2011	Pwani
80	BGO035	Tower site	Complete	46 meters	August 2011	Pwani
81	BGO059	Tower site	Complete	35 meters	August 2011	Bagamoyo
82	BGO060	Tower site	Complete	35 meters	August 2011	Kibaha
83	BGO061	Tower site	In Process	45 meters	01 October 2011	Kibaha
84	BGO062	Tower site	Complete	35 meters	August 2011	Kibaha
85	BGO066	Tower site	Complete	60 meters	August 2011	Rufiji
86	BKB001	Tower site	Complete	80 meters	August 2011	Kagera
87	BKB002	Tower site	Complete	60 meters	August 2011	Kagera
88	BKB003	Tower site	Complete	60 meters	August 2011	Kagera
89	BKB004	Tower site	Complete	60 meters	August 2011	Kagera
90	BKB005	Tower site	Complete	60 meters	August 2011	Kagera
91	BKB007	Tower site	Complete	60 meters	August 2011	Kagera
92	BKB009	Tower site	Complete	60 meters	August 2011	Kagera
93	BKB010	Tower site	Complete	60 meters	August 2011	Kagera
94	BKB011	Tower site	Complete	60 meters	August 2011	Kagera
95	BKB012	Tower site	Complete	60 meters	August 2011	Kagera
96	BKB013	Tower site	Complete	60 meters	August 2011	Kagera
97	BKB014	Tower site	Complete	35 meters	August 2011	Kagera
98	BKB015	Tower site	Complete	60 meters	August 2011	Kagera
99	BKB017	Tower site	Complete	60 meters	August 2011	Mwanza
100	BKB018	Tower site	Complete	60 meters	August 2011	Kagera
101	BKB019	Tower site	Complete	60 meters	August 2011	Kagera
102	BKB020	Tower site	Complete	60 meters	August 2011	Kagera
103	BKB021	Tower site	Complete	35 meters	August 2011	Kagera
104	BKB022	Tower site	Complete	60 meters	August 2011	Kagera
105	BKB023	Tower site	Complete	46 meters	August 2011	Kagera
106	BKB027	Rooftop Tower Site	Complete	6 meters	August 2011	Kagera
107	BKB029	Tower site	Complete	46 meters	August 2011	Kagera
108	DAR001	Rooftop Tower Site	Complete	6 meters	August 2011	Dar es Salaam
109	DAR002	Rooftop Tower Site	Complete	6 meters	August 2011	Dar es Salaam
110	DAR003	Tower site	Complete	60 meters	August 2011	Dar es Salaam
111	DAR004	Tower site	Complete	42 meters	August 2011	Dar es Salaam
112	DAR006	Tower site	Complete	60 meters	August 2011	Dar es Salaam
113	DAR007	Rooftop Tower Site	Complete	15 meters	August 2011	Dar es Salaam
114	DAR008	Tower site	Complete	60 meters	August 2011	Pwani

115	DAR009	Rooftop Tower Site	Complete	6 meters	August 2011	Dar es Salaam
116	DAR010	Rooftop Tower Site	Complete	2 meters	August 2011	Dar es Salaam
117	DAR011	Tower site	Complete	32 meters	August 2011	Dar es Salaam
118	DAR012	Rooftop Tower Site	Complete	6 meters	August 2011	Dar es Salaam
119	DAR013	Tower site	Complete	40 meters	August 2011	Dar es Salaam
120	DAR014	Tower site	Complete	60 meters	August 2011	Dar es Salaam
121	DAR015	Rooftop Tower Site	Complete	6 meters	August 2011	Dar es Salaam
122	DAR016	Rooftop Tower Site	Complete	6 meters	August 2011	Dar es Salaam
123	DAR017	Tower site	Complete	40 meters	August 2011	Dar es Salaam
124	DAR018	Tower site	Complete	40 meters	August 2011	Dar es Salaam
125	DAR019	Rooftop Tower Site	Complete	6 meters	August 2011	Dar es Salaam
126	DAR020	Rooftop Tower Site	Complete	6 meters	August 2011	Kinondoni
127	DAR021	Tower site	Complete	30 meters	August 2011	Dar es Salaam
128	DAR022	Rooftop Tower Site	Complete	21 meters	August 2011	Dar es Salaam
129	DAR023	Rooftop Tower Site	Complete	6 meters	August 2011	Dar es Salaam
130	DAR024	Tower site	Complete	30 meters	August 2011	Dar es Salaam
131	DAR025	Tower site	Complete	62 meters	August 2011	Dar es Salaam
132	DAR026	Rooftop Tower Site	Complete	15 meters	August 2011	Dar es Salaam
133	DAR027	Rooftop Tower Site	Complete	6 meters	August 2011	Dar es Salaam
134	DAR028	Tower site	Complete	30 meters	August 2011	Dar es Salaam
135	DAR029	Tower site	Complete	36 meters	August 2011	Dar es Salaam
136	DAR030	Tower site	Complete	30 meters	August 2011	Dar es Salaam
137	DAR031	Rooftop Tower Site	Complete	6 meters	August 2011	Dar es Salaam
138	DAR032	Tower site	Complete	35 meters	August 2011	Dar es Salaam
139	DAR033	Tower site	Complete	30 meters	August 2011	Dar es Salaam
140	DAR034	Tower site	Complete	30 meters	August 2011	Dar es Salaam
141	DAR035	Tower site	Complete	30 meters	August 2011	Dar es Salaam
142	DAR036	Tower site	Complete	30 meters	August 2011	Dar es Salaam
143	DAR037	Tower site	Complete	35 meters	August 2011	Dar es Salaam
144	DAR038	Tower site	Complete	30 meters	August 2011	Dar es Salaam
145	DAR039	Tower site	Complete	36 meters	August 2011	Dar es Salaam
146	DAR040	Tower site	Complete	30 meters	August 2011	Dar es Salaam
147	DAR041	Tower site	Complete	30 meters	August 2011	Dar es Salaam
148	DAR042	Tower site	Complete	30 meters	August 2011	Dar es Salaam
149	DAR043	Tower site	Complete	36 meters	August 2011	Dar es Salaam
150	DAR044	Tower site	Complete	30 meters	August 2011	Dar es Salaam
151	DAR045	Tower site	Complete	35 meters	August 2011	Dar es Salaam
152	DAR046	Rooftop Tower Site	Complete	6 meters	August 2011	Dar es Salaam
153	DAR047	Tower site	Complete	35 meters	August 2011	Dar es Salaam
154	DAR048	Tower site	Complete	35 meters	August 2011	Dar es Salaam
155	DAR049	Tower site	Complete	35 meters	August 2011	Dar es Salaam
156	DAR050	Tower site	Complete	35 meters	August 2011	Dar es Salaam
157	DAR051	Tower site	Complete	35 meters	August 2011	Dar es Salaam
158	DAR052	Tower site	Complete	35 meters	August 2011	Dar es Salaam
159	DAR053	Tower site	Complete	45 meters	August 2011	Dar es Salaam
160	DAR055	Tower site	Complete	35 meters	August 2011	Dar es Salaam
161	DAR056	Tower site	Complete	35 meters	August 2011	Dar es Salaam
162	DAR057	Tower site	Complete	60 meters	August 2011	Dar es Salaam
163	DAR058	Tower site	Complete	60 meters	August 2011	Dar es Salaam
164	DAR059	Tower site	Complete	35 meters	August 2011	Dar es Salaam
165	DAR060	Tower site	Complete	35 meters	August 2011	Dar es Salaam
166	DAR061	Tower site	Complete	35 meters	August 2011	Dar es Salaam
167	DAR062	Tower site	Complete	35 meters	August 2011	Dar es Salaam
168	DAR063	Tower site	Complete	35 meters	August 2011	Dar es Salaam
169	DAR065	Tower site	Complete	45 meters	August 2011	Dar es Salaam
170	DAR066	Tower site	Complete	35 meters	August 2011	Dar es Salaam
171	DAR067	Tower site	Complete	35 meters	August 2011	Dar es Salaam
172	DAR068	Tower site	Complete	36 meters	August 2011	Dar es Salaam
173	DAR069	Tower site	Complete	35 meters	August 2011	Dar es Salaam

174	DAR070	Tower site	Complete	35 meters	August 2011	Dar es Salaam
175	DAR071	Tower site	Complete	35 meters	August 2011	Dar es Salaam
176	DAR073	Rooftop Tower Site	Complete	3 meters	August 2011	Dar es Salaam
177	DAR077	Tower site	Complete	35 meters	August 2011	Dar es Salaam
178	DAR079	Rooftop Tower Site	Complete	6 meters	August 2011	Dar es Salaam
179	DAR080	Tower site	Complete	35 meters	August 2011	Dar es Salaam
180	DAR081	Tower site	Complete	45 meters	August 2011	Dar es Salaam
181	DAR082	Tower site	Complete	45 meters	August 2011	Dar es Salaam
182	DAR083	Tower site	Complete	45 meters	August 2011	Pwani
183	DAR084	Tower site	Complete	35 meters	August 2011	Dar es Salaam
184	DAR085	Tower site	Complete	35 meters	August 2011	Dar es Salaam
185	DAR086	Tower site	Complete	35 meters	August 2011	Dar es Salaam
186	DAR087	Tower site	Complete	35 meters	August 2011	Dar es Salaam
187	DAR088	Tower site	Complete	35 meters	August 2011	Dar es Salaam
188	DAR089	Tower site	Complete	35 meters	August 2011	Dar es Salaam
189	DAR090	Tower site	Complete	35 meters	August 2011	Dar es Salaam
190	DAR091	Tower site	Complete	35 meters	August 2011	Dar es Salaam
191	DAR092	Tower site	Complete	36 meters	August 2011	Dar es Salaam
192	DAR093	Rooftop Tower Site	Complete	6 meters	August 2011	Dar es Salaam
193	DAR094	Tower site	Complete	36 meters	August 2011	Dar es Salaam
194	DAR095	Tower site	Complete	45 meters	August 2011	Dar es Salaam
195	DAR096	Tower site	Complete	35 meters	August 2011	Dar es Salaam
196	DAR098	Tower site	Complete	45 meters	August 2011	Dar es Salaam
197	DAR100	Rooftop Tower Site	Complete	6 meters	August 2011	Temeke
198	DAR103	Tower site	Complete	35 meters	August 2011	Dar es Salaam
199	DAR104	Tower site	Complete	45 meters	August 2011	Dar es Salaam
200	DAR105	Tower site	Complete	45 meters	August 2011	Dar es Salaam
201	DAR107	Tower site	Complete	36 meters	August 2011	Dar es Salaam
202	DAR108	Rooftop Tower Site	Complete	6 meters	August 2011	Dar es Salaam
203	DAR109	Tower site	Complete	45 meters	August 2011	Dar es Salaam
204	DAR110	Tower site	Complete	45 meters	August 2011	Dar es Salaam
205	DAR112	Rooftop Tower Site	Complete	6 meters	August 2011	Dar es Salaam
206	DAR113	Rooftop Tower Site	Complete	6 meters	August 2011	Dar es Salaam
207	DAR114	Tower site	Complete	35 meters	August 2011	Dar es Salaam
208	DAR115	Tower site	Complete	35 meters	August 2011	Dar es salaam
209	DAR116	Tower site	Complete	35 meters	August 2011	Dar es Salaam
210	DAR117	Tower site	Complete	36 meters	August 2011	Dar es Salaam
211	DAR118	Tower site	Complete	36 meters	August 2011	Dar es Salaam
212	DAR119	Tower site	Complete	36 meters	August 2011	Dar es Salaam
213	DAR120	Tower site	Complete	36 meters	August 2011	Dar es Salaam
214	DAR121	Tower site	Complete	46 meters	August 2011	Dar es Salaam
215	DAR122	Tower site	Complete	35 meters	August 2011	Dar es Salaam
216	DAR123	Tower site	Complete	45 meters	August 2011	Dar es Salaam
217	DAR124	Tower site	Complete	45 meters	August 2011	Dar es Salaam
218	DAR125	Tower site	Complete	45 meters	August 2011	Dar es Salaam
219	DAR126	Tower site	Complete	35 meters	August 2011	Dar es Salaam
220	DAR127	Tower site	Complete	35 meters	August 2011	Dar es Salaam
221	DAR128	Tower site	Complete	35 meters	August 2011	Dar es Salaam
222	DAR129	Tower site	Complete	36 meters	August 2011	Dar es Salaam
223	DAR130	Tower site	Complete	35 meters	August 2011	Dar es Salaam
224	DAR131	Rooftop Tower Site	Complete	6 meters	August 2011	Dar es Salaam
225	DAR132	Tower site	Complete	60 meters	August 2011	Dar es Salaam
226	DAR133	Tower site	Complete	35 meters	August 2011	Dar es Salaam
227	DAR134	Tower site	Complete	25 meters	August 2011	Dar es Salaam
228	DAR135	Tower site	Complete	45 meters	August 2011	Dar es Salaam
229	DAR136	Tower site	Complete	35 meters	August 2011	Dar es Salaam
230	DAR137	Tower site	Complete	60 meters	August 2011	Dar es Salaam
231	DAR138	Tower site	Complete	34 meters	August 2011	Dar es Salaam
232	DAR139	Tower site	Complete	36 meters	August 2011	Dar es Salaam

233	DAR140	Tower site	Complete	35 meters	August 2011	Dar es Salaam
234	DAR141	Tower site	Complete	35 meters	August 2011	Dar es Salaam
235	DAR142	Tower site	Complete	35 meters	August 2011	Dar es Salaam
236	DAR143	Tower site	Complete	35 meters	August 2011	Dar es Salaam
237	DAR144	Tower site	Complete	36 meters	August 2011	Dar es Salaam
238	DAR145	Tower site	Complete	34 meters	August 2011	Dar es Salaam
239	DAR146	Tower site	Complete	34 meters	August 2011	Dar es Salaam
240	DAR147	Tower site	Complete	35 meters	August 2011	Dar es Salaam
241	DAR148	Tower site	Complete	35 meters	August 2011	Dar es Salaam
242	DAR149	Tower site	Complete	35 meters	August 2011	Dar es Salaam
243	DAR150	Rooftop Tower Site	Complete	6 meters	August 2011	Dar es Salaam
244	DAR151	Rooftop Tower Site	Complete	6 meters	August 2011	Dar es Salaam
245	DAR152	Tower site	Complete	46 meters	August 2011	Dar es Salaam
246	DAR153	Tower site	Complete	35 meters	August 2011	Dar es Salaam
247	DAR154	Tower site	Complete	35 meters	August 2011	Dar es Salaam
248	DAR155	Tower site	Complete	35 meters	August 2011	Dar es Salaam
249	DAR156	Tower site	Complete	36 meters	August 2011	Dar es Salaam
250	DAR157	Tower site	Complete	35 meters	August 2011	Dar es Salaam
251	DAR158	Tower site	Complete	36 meters	August 2011	Dar es Salaam
252	DAR159	Tower site	Complete	35 meters	August 2011	Dar es Salaam
253	DAR160	Tower site	Complete	35 meters	August 2011	Dar es Salaam
254	DAR161	Tower site	Complete	35 meters	August 2011	Dar es Salaam
255	DAR162	Tower site	Complete	35 meters	August 2011	Dar es Salaam
256	DAR163	Tower site	Complete	35 meters	August 2011	Dar es Salaam
257	DAR164	Tower site	Complete	35 meters	August 2011	Dar es salaam
258	DAR165	Tower site	Complete	35 meters	August 2011	Dar es Salaam
259	DAR166	Rooftop Tower Site	Complete	6 meters	August 2011	Dar es Salaam
260	DAR167	Tower site	Complete	46 meters	August 2011	Dar es Salaam
261	DAR168	Tower site	Complete	60 meters	August 2011	Pwani
262	DAR169	Tower site	Complete	60 meters	August 2011	Dar es Salaam
263	DAR170	Tower site	Complete	45 meters	August 2011	Dar es Salaam
264	DAR171	Tower site	Complete	35 meters	August 2011	Dar es Salaam
265	DAR172	Tower site	Complete	45 meters	August 2011	Dar es Salaam
266	DAR173	Tower site	Complete	36 meters	August 2011	Dar es Salaam
267	DAR174	Tower site	Complete	26 meters	August 2011	Dar es Salaam
268	DAR175	Tower site	Complete	45 meters	August 2011	Dar es Salaam
269	DAR176	Tower site	Complete	26 meters	August 2011	Dar es Salaam
270	DAR180	Rooftop Tower Site	Complete	6 meters	August 2011	Dar es Salaam
271	DAR181	Tower site	Complete	35 meters	August 2011	Dar es Salaam
272	DAR182	Tower site	Complete	26 meters	August 2011	Dar es Salaam
273	DAR184	Rooftop Tower Site	Complete	6 meters	August 2011	Dar es Salaam
274	DAR187	Tower site	Complete	36 meters	August 2011	Dar es Salaam
275	DAR188	Tower site	Complete	35 meters	August 2011	Dar es Salaam
276	DAR190	Tower site	Complete	35 meters	August 2011	Dar es Salaam
277	DAR191	Tower site	Complete	35 meters	August 2011	Dar es Salaam
278	DAR192	Tower site	Complete	26 meters	August 2011	Dar es Salaam
279	DAR193	Tower site	Complete	35 meters	August 2011	Dar es Salaam
280	DAR194	Tower site	Complete	46 meters	August 2011	Dar es Salaam
281	DAR195	Rooftop Tower Site	Complete	6 meters	August 2011	Dar es Salaam
282	DAR196	Tower site	Complete	26 meters	August 2011	Dar es Salaam
283	DAR197	Tower site	Complete	26 meters	August 2011	Dar es Salaam
284	DAR198	Tower site	Complete	26 meters	August 2011	Dar es Salaam
285	DAR199	Tower site	Complete	35 meters	August 2011	Dar es Salaam
286	DAR200	Tower site	Complete	35 meters	August 2011	Dar es Salaam
287	DAR201	Tower site	Complete	26 meters	August 2011	Dar es Salaam
288	DAR202	Tower site	Complete	35 meters	August 2011	Dar es Salaam
289	DAR203	Tower site	Complete	35 meters	August 2011	Dar es Salaam
290	DAR204	Tower site	Complete	35 meters	August 2011	Dar es Salaam
291	DAR206	Tower site	Complete	35 meters	August 2011	Dar es Salaam

292	DAR207	Tower site	Complete	35 meters	August 2011	Dar es Salaam
293	DAR208	Tower site	Complete	35 meters	August 2011	Dar es Salaam
294	DAR209	Tower site	Complete	26 meters	August 2011	Dar es Salaam
295	DAR210	Tower site	Complete	35 meters	August 2011	Dar es Salaam
296	DAR211	Tower site	Complete	26 meters	August 2011	Dar es Salaam
297	DAR212	Tower site	Complete	26 meters	August 2011	Dar es Salaam
298	DAR213	Tower site	Complete	25 meters	August 2011	Dar es Salaam
299	DAR214	Tower site	Complete	26 meters	August 2011	Dar es Salaam
300	DAR215	Tower site	Complete	35 meters	August 2011	Dar es Salaam
301	DAR216	Tower site	Complete	35 meters	August 2011	Dar es Salaam
302	DAR217	Tower site	Complete	26 meters	August 2011	Dar es Salaam
303	DAR219	Tower site	Complete	26 meters	August 2011	Dar es Salaam
304	DAR220	Tower site	Complete	26 meters	August 2011	Dar es Salaam
305	DAR221	Tower site	Complete	35 meters	August 2011	Dar es Salaam
306	DAR222	Tower site	Complete	26 meters	August 2011	Dar es Salaam
307	DAR223	Tower site	Complete	35 meters	August 2011	Dar es Salaam
308	DAR224	Tower site	Complete	26 meters	August 2011	Dar es Salaam
309	DAR225	Tower site	Complete	35 meters	August 2011	Dar es Salaam
310	DAR226	Tower site	Complete	45 meters	August 2011	Dar es Salaam
311	DAR227	Tower site	Complete	60 meters	August 2011	Dar es Salaam
312	DAR228	Tower site	Complete	35 meters	August 2011	Dar es Salaam
313	DAR229	Tower site	Complete	26 meters	August 2011	Dar es Salaam
314	DAR230	Tower site	Complete	25 meters	August 2011	Dar es Salaam
315	DAR231	Tower site	Complete	26 meters	August 2011	Dar es Salaam
316	DAR232	Tower site	Complete	26 meters	August 2011	Dar es Salaam
317	DAR233	Tower site	Complete	35 meters	August 2011	Dar es Salaam
318	DAR234	Tower site	Complete	35 meters	August 2011	Dar es Salaam
319	DAR235	Rooftop Tower Site	Complete	6 meters	August 2011	Dar es Salaam
320	DAR236	Tower site	Complete	35 meters	August 2011	Dar es Salaam
321	DAR237	Tower site	Complete	35 meters	August 2011	Dar es Salaam
322	DAR238	Tower site	Complete	26 meters	August 2011	Dar es Salaam
323	DAR239	Tower site	Complete	26 meters	August 2011	Dar es Salaam
324	DAR240	Tower site	Complete	25 meters	August 2011	Dar es Salaam
325	DAR241	Rooftop Tower Site	Complete	6 meters	August 2011	Dar es Salaam
326	DAR242	Tower site	Complete	35 meters	August 2011	Dar es Salaam
327	DAR243	Tower site	Complete	26 meters	August 2011	Dar es Salaam
328	DAR244	Tower site	Complete	25 meters	August 2011	Dar es Salaam
329	DAR245	Tower site	Complete	35 meters	August 2011	Dar es Salaam
330	DAR246	Tower site	Complete	35 meters	August 2011	Dar es Salaam
331	DAR247	Tower site	Complete	35 meters	August 2011	Dar es Salaam
332	DAR248	Tower site	Complete	35 meters	August 2011	Dar es Salaam
333	DAR249	Tower site	Complete	35 meters	August 2011	Dar es Salaam
334	DAR250	Tower site	Complete	26 meters	August 2011	Dar es Salaam
335	DAR251	Tower site	Complete	35 meters	August 2011	Dar es Salaam
336	DAR252	Tower site	Complete	26 meters	August 2011	Dar es Salaam
337	DAR253	Tower site	Complete	35 meters	August 2011	Dar es Salaam
338	DAR254	Tower site	Complete	26 meters	August 2011	Dar es Salaam
339	DAR255	Tower site	Complete	35 meters	August 2011	Dar es Salaam
340	DAR256	Tower site	Complete	35 meters	August 2011	Dar es Salaam
341	DAR257	Tower site	Complete	26 meters	August 2011	Dar es Salaam
342	DAR258	Tower site	Complete	35 meters	August 2011	Dar es Salaam
343	DAR259	Rooftop Tower Site	Complete	15 meters	August 2011	Ilala
344	DAR260	Tower site	Complete	26 meters	August 2011	Dar es Salaam
345	DAR261	Tower site	Complete	26 meters	August 2011	Dar es Salaam
346	DAR262	Rooftop Tower Site	Complete	6 meters	August 2011	Dar es Salaam
347	DAR263	Tower site	Complete	35 meters	August 2011	Dar es Salaam
348	DAR264	Tower site	Complete	26 meters	August 2011	Dar es Salaam
349	DAR265	Tower site	Complete	35 meters	August 2011	Dar es Salaam
350	DAR266	Tower site	Complete	35 meters	August 2011	Dar es Salaam

351	DAR267	Tower site	Complete	26 meters	August 2011	Dar es Salaam
352	DAR268	Tower site	Complete	26 meters	August 2011	Dar es Salaam
353	DAR269	Rooftop Tower Site	Complete	3 meters	August 2011	Dar es Salaam
354	DAR270	Tower site	Complete	46 meters	August 2011	Dar es Salaam
355	DAR271	Tower site	Complete	60 meters	August 2011	Pwani
356	DAR272	Tower site	Complete	35 meters	August 2011	Dar es Salaam
357	DAR281	Tower site	Complete	26 meters	August 2011	Dar es Salaam
358	DAR282	Tower site	Complete	35 meters	August 2011	Ilala
359	DAR283	Tower site	Complete	35 meters	August 2011	Kinondoni
360	DAR285	Tower site	Complete	35 meters	August 2011	Kinondoni
361	DAR286	Tower site	Complete	35 meters	August 2011	Kinondoni
362	DAR292	Tower site	Complete	30 meters	August 2011	Ilala
363	DAR293	Rooftop Tower Site	Complete	6 meters	August 2011	Kinondoni
364	DAR294	Tower site	Complete	35 meters	August 2011	Kinondoni
365	DAR295	Rooftop Tower Site	Complete	6 meters	August 2011	Kinondoni
366	DAR296	Tower site	Complete	35 meters	August 2011	Kinondoni
367	DAR299	Tower site	Complete	25 meters	August 2011	Kinondoni
368	DAR300	Tower site	Complete	35 meters	August 2011	Kinondoni
369	DAR302	Tower site	Complete	35 meters	August 2011	Temeke
370	DAR303	Tower site	Complete	60 meters	August 2011	Kinondoni
371	DAR304	Tower site	Complete	35 meters	August 2011	Kinondoni
372	DAR307	Tower site	Complete	35 meters	August 2011	Ilala
373	DAR308	Tower site	Complete	35 meters	August 2011	Ilala
374	DAR309	Tower site	Complete	35 meters	August 2011	Temeke
375	DAR310	Tower site	Complete	35 meters	August 2011	Ilala
376	DAR312	Tower site	Complete	25 meters	August 2011	Ilala
377	DAR313	Tower site	Complete	35 meters	August 2011	Temeke
378	DAR314	Tower site	Complete	45 meters	August 2011	Kinondoni
379	DAR315	Tower site	Complete	25 meters	August 2011	Temeke
380	DAR316	Tower site	Complete	20 meters	August 2011	Temeke
381	DAR317	Tower site	Complete	25 meters	August 2011	Ilala
382	DAR319	Tower site	Complete	35 meters	August 2011	Kinondoni
383	DAR320	Tower site	Complete	35 meters	August 2011	Temeke
384	DAR321	Rooftop Tower Site	Complete	12 meters	August 2011	Ilala
385	DAR340	Rooftop Tower Site	Complete	6 meters	August 2011	Ilala
386	DAR341	Rooftop Tower Site	Complete	6 meters	August 2011	Kinondoni
387	DAR343	Rooftop Tower Site	Complete	6 meters	August 2011	Kinondoni
388	DAR347	Rooftop Tower Site	Complete	6 meters	August 2011	Kinondoni
389	DAR902	Rooftop Tower Site	Complete	6 meters	August 2011	Dar es Salaam
390	DOD001	Tower site	Complete	80 meters	August 2011	Dodoma
391	DOD003	Tower site	Complete	35 meters	August 2011	Dodoma
392	DOD004	Tower site	Complete	42 meters	August 2011	Dodoma
393	DOD005	Tower site	Complete	60 meters	August 2011	Dodoma
394	DOD006	Tower site	Complete	72 meters	August 2011	Dodoma
395	DOD007	Tower site	Complete	60 meters	August 2011	Dodoma
396	DOD008	Tower site	Complete	60 meters	August 2011	Dodoma
397	DOD009	Tower site	Complete	60 meters	August 2011	Dodoma
398	DOD011	Tower site	Complete	48 meters	August 2011	Dodoma
399	DOD012	Tower site	Complete	60 meters	August 2011	Dodoma
400	DOD013	Tower site	Complete	35 meters	August 2011	Dodoma
401	DOD014	Tower site	Complete	45 meters	August 2011	Dodoma
402	DOD015	Tower site	Complete	60 meters	August 2011	Dodoma
403	DOD016	Tower site	Complete	54 meters	August 2011	Dodoma
404	DOD018	Tower site	Complete	60 meters	August 2011	Dodoma
405	DOD019	Tower site	Complete	45 meters	August 2011	Dodoma
406	DOD021	Tower site	Complete	60 meters	August 2011	Dodoma
407	DOD022	Tower site	Complete	36 meters	August 2011	Dodoma
408	DOD023	Tower site	Complete	60 meters	August 2011	Dodoma
409	DOD024	Rooftop Tower Site	Complete	6 meters	August 2011	Dodoma

410	DOD025	Tower site	Complete	35 meters	August 2011	Dodoma
411	DOD026	Tower site	Complete	35 meters	August 2011	Dodoma
412	DOD027	Tower site	Complete	45 meters	August 2011	Dodoma
413	DOD034	Tower site	Complete	60 meters	August 2011	Dodoma
414	DOD035	Tower site	Complete	50 meters	August 2011	Dodoma
415	DOD040	Tower site	Complete	35 meters	August 2011	Dodoma
416	DOD043	Tower site	Complete	60 meters	August 2011	Dodoma
417	DOD044	Tower site	Complete	60 meters	August 2011	Dodoma
418	DOD045	Tower site	Complete	36 meters	August 2011	Dodoma
419	DOD046	Tower site	Complete	25 meters	August 2011	Dodoma
420	DOD047	Tower site	Complete	46 meters	August 2011	Dodoma
421	DOD049	Tower site	Complete	45 meters	August 2011	Dodoma
422	DOD050	Tower site	Complete	45 meters	August 2011	Dodoma
423	DOD051	Tower site	Complete	36 meters	August 2011	Dodoma
424	DOD052	Tower site	Complete	45 meters	August 2011	Dodoma
425	DOD054	Tower site	Complete	35 meters	August 2011	Dodoma
426	DOD056	Tower site	Complete	60 meters	August 2011	Dodoma
427	DOD076	Tower site	Complete	35 meters	August 2011	Dodoma Municipality
428	DOD077	Rooftop Tower Site	Complete	6 meters	August 2011	Dodoma Municipality
429	DOD080	Tower site	Complete	25 meters	August 2011	Dodoma Municipality
430	DOD081	Tower site	Complete	35 meters	August 2011	Dodoma Municipality
431	IRI001	Rooftop Tower Site	Complete	14 meters	August 2011	Iringa
432	IRI002	Tower site	Complete	60 meters	August 2011	Iringa
433	IRI003	Tower site	Complete	60 meters	August 2011	Iringa
434	IRI004	Tower site	Complete	60 meters	August 2011	Iringa
435	IRI005	Tower site	Complete	60 meters	August 2011	Iringa
436	IRI006	Tower site	Complete	60 meters	August 2011	Iringa
437	IRI007	Tower site	Complete	60 meters	August 2011	Iringa
438	IRI008	Tower site	Complete	60 meters	August 2011	Iringa
439	IRI009	Tower site	Complete	60 meters	August 2011	Iringa
440	IRI010	Tower site	Complete	60 meters	August 2011	Iringa
441	IRI011	Tower site	Complete	45 meters	August 2011	Iringa
442	IRI012	Tower site	Complete	60 meters	August 2011	Iringa
443	IRI013	Tower site	Complete	60 meters	August 2011	Iringa
444	IRI014	Tower site	Complete	45 meters	August 2011	Iringa
445	IRI017	Tower site	Complete	60 meters	August 2011	Iringa
446	IRI018	Tower site	Complete	45 meters	August 2011	Iringa
447	IRI019	Tower site	Complete	60 meters	August 2011	Iringa
448	IRI020	Tower site	Complete	60 meters	August 2011	Iringa
449	IRI021	Tower site	Complete	60 meters	August 2011	Iringa
450	IRI023	Tower site	Complete	60 meters	August 2011	Iringa
451	IRI025	Tower site	Complete	60 meters	August 2011	Iringa
452	IRI026	Tower site	Complete	45 meters	August 2011	Iringa
453	IRI027	Tower site	Complete	60 meters	August 2011	Iringa
454	IRI028	Tower site	Complete	60 meters	August 2011	Iringa
455	IRI029	Tower site	Complete	60 meters	August 2011	Iringa
456	IRI030	Tower site	Complete	60 meters	August 2011	Iringa
457	IRI032	Tower site	Complete	60 meters	August 2011	Iringa
458	IRI033	Tower site	Complete	60 meters	August 2011	Iringa
459	IRI034	Tower site	Complete	60 meters	August 2011	Iringa
460	IRI035	Tower site	Complete	45 meters	August 2011	Iringa
461	IRI036	Tower site	Complete	60 meters	August 2011	Iringa
462	IRI046	Tower site	Complete	60 meters	August 2011	Iringa
463	IRI049	Tower site	Complete	46 meters	August 2011	Iringa
464	IRI053	Tower site	Complete	60 meters	August 2011	Iringa
465	IRI055	Tower site	Complete	45 meters	August 2011	Iringa
466	IRI056	Tower site	Complete	35 meters	August 2011	Iringa
467	IRI058	Tower site	Complete	35 meters	August 2011	Iringa
468	IRI059	Tower site	Complete	60 meters	August 2011	Iringa

469	IRI060	Tower site	Complete	45 meters	August 2011	Iringa
470	IRI061	Tower site	Complete	60 meters	August 2011	Iringa
471	IRI063	Tower site	Complete	45 meters	August 2011	Iringa
472	IRI064	Tower site	Complete	45 meters	August 2011	Iringa
473	IRI065	Tower site	Complete	45 meters	August 2011	Iringa
474	IRI066	Tower site	Complete	46 meters	August 2011	Iringa
475	IRI067	Tower site	Complete	60 meters	August 2011	Iringa
476	IRI068	Tower site	Complete	46 meters	August 2011	Iringa
477	IRI069	Tower site	Complete	60 meters	August 2011	Iringa
478	IRI070	Tower site	Complete	46 meters	August 2011	Iringa
479	IRI071	Tower site	Complete	45 meters	August 2011	Iringa
480	IRI073	Tower site	Complete	60 meters	August 2011	Iringa
481	IRI074	Tower site	Complete	60 meters	August 2011	Njombe
482	IRI076	Tower site	Complete	45 meters	August 2011	Iringa
483	IRI077	Tower site	Complete	45 meters	August 2011	Iringa
484	IRI078	Tower site	Complete	45 meters	August 2011	Iringa
485	IRI079	Tower site	Complete	60 meters	August 2011	Mufindi
486	IRI080	Tower site	Complete	35 meters	August 2011	Iringa
487	IRI081	Tower site	Complete	60 meters	August 2011	Iringa
488	IRI082	Tower site	Complete	45 meters	August 2011	Iringa
489	IRI083	Tower site	Complete	60 meters	August 2011	Iringa
490	IRI084	Rooftop Tower Site	Complete	6 meters	August 2011	Iringa Municipality
491	IRI085	Tower site	Complete	35 meters	August 2011	Iringa Municipality
492	IRI086	Tower site	Complete	35 meters	August 2011	Iringa Municipality
493	IRI087	Tower site	Complete	35 meters	August 2011	Iringa Municipality
494	IRI090	Tower site	Complete	60 meters	August 2011	Mufindi
495	KIG001	Tower site	Complete	62 meters	August 2011	Kigoma
496	KIG002	Tower site	Complete	60 meters	August 2011	Kigoma
497	KIG003	Tower site	Complete	18 meters	August 2011	Kigoma
498	KIG004	Tower site	Complete	60 meters	August 2011	Kigoma
499	KIG008	Tower site	Complete	60 meters	August 2011	Kigoma
500	KIG009	Tower site	Complete	60 meters	August 2011	Kigoma
501	KIG012	Tower site	Complete	60 meters	August 2011	Kigoma
502	KIG014	Tower site	Complete	60 meters	August 2011	Kigoma
503	KIG015	Tower site	Complete	60 meters	August 2011	Kigoma
504	KIG017	Tower site	Complete	60 meters	August 2011	Kigoma
505	KIG018	Tower site	Complete	60 meters	August 2011	Kigoma
506	KIG019	Tower site	Complete	60 meters	August 2011	Kigoma
507	KIG022	Tower site	Complete	30 meters	August 2011	Kigoma
508	KIG025	Tower site	Complete	45 meters	August 2011	Kasulu
509	KIG051	Tower site	Complete	40 meters	August 2011	Kigoma
510	KIG052	Tower site	Complete	30 meters	August 2011	Kigoma
511	KIG054	Tower site	Complete	45 meters	August 2011	Kigoma
512	LND001	Tower site	Complete	60 meters	August 2011	Lindi
513	LND002	Tower site	Complete	60 meters	August 2011	Lindi
514	LND004	Tower site	Complete	60 meters	August 2011	Lindi
515	LND005	Tower site	Complete	60 meters	August 2011	Lindi
516	LND006	Tower site	Complete	60 meters	August 2011	Lindi
517	LND007	Tower site	Complete	70 meters	August 2011	Lindi
518	LND008	Tower site	Complete	60 meters	August 2011	Lindi
519	LND009	Tower site	Complete	60 meters	August 2011	Mtwara
520	LND010	Tower site	Complete	60 meters	August 2011	Lindi
521	LND011	Tower site	Complete	45 meters	August 2011	Lindi
522	LND012	Tower site	Complete	60 meters	August 2011	Lindi
523	LND013	Tower site	Complete	35 meters	August 2011	Lindi
524	LND014	Tower site	Complete	60 meters	August 2011	Lindi
525	LND015	Tower site	Complete	35 meters	August 2011	Lindi
526	LND016	Tower site	Complete	60 meters	August 2011	Lindi
527	LND019	Tower site	Complete	60 meters	August 2011	Lindi

528	LND020	Tower site	Complete	60 meters	August 2011	Mtwara
529	LND021	Tower site	Complete	45 meters	August 2011	Mtwara
530	LND022	Tower site	Complete	45 meters	August 2011	Lindi
531	LND023	Tower site	Complete	35 meters	August 2011	Lindi
532	LND024	Tower site	Complete	60 meters	August 2011	Lindi
533	LND225	Tower site	Complete	35 meters	August 2011	Kilwa
534	MBY001	Rooftop Tower Site	Complete	17 meters	August 2011	Mbeya
535	MBY002	Tower site	Complete	60 meters	August 2011	Mbeya
536	MBY003	Tower site	Complete	60 meters	August 2011	Mbeya
537	MBY004	Tower site	Complete	60 meters	August 2011	Mbeya
538	MBY007	Tower site	Complete	60 meters	August 2011	Mbeya
539	MBY008	Tower site	Complete	60 meters	August 2011	Mbeya
540	MBY010	Tower site	Complete	60 meters	August 2011	Mbeya
541	MBY011	Tower site	Complete	45 meters	August 2011	Mbeya
542	MBY012	Tower site	Complete	60 meters	August 2011	Mbeya
543	MBY013	Tower site	Complete	60 meters	August 2011	Mbeya
544	MBY014	Tower site	Complete	60 meters	August 2011	Mbeya
545	MBY015	Tower site	Complete	45 meters	August 2011	Mbeya
546	MBY016	Tower site	Complete	60 meters	August 2011	Mbeya
547	MBY017	Tower site	Complete	60 meters	August 2011	Mbeya
548	MBY018	Tower site	Complete	60 meters	August 2011	Mbeya
549	MBY019	Tower site	Complete	45 meters	August 2011	Mbeya
550	MBY020	Tower site	Complete	60 meters	August 2011	Mbeya
551	MBY021	Tower site	Complete	60 meters	August 2011	Mbeya
552	MBY024	Tower site	Complete	60 meters	August 2011	Mbeya
553	MBY025	Tower site	Complete	60 meters	August 2011	Mbeya
554	MBY031	Tower site	Complete	60 meters	August 2011	Mbeya
555	MBY033	Tower site	Complete	35 meters	August 2011	Mbeya
556	MBY039	Tower site	Complete	45 meters	August 2011	Mbeya
557	MBY040	Tower site	Complete	45 meters	August 2011	Mbeya
558	MBY041	Tower site	Complete	45 meters	August 2011	Mbeya
559	MBY042	Tower site	Complete	36 meters	August 2011	Mbeya
560	MBY043	Tower site	Complete	45 meters	August 2011	Mbeya
561	MBY044	Tower site	Complete	60 meters	August 2011	Mbeya
562	MBY045	Tower site	Complete	45 meters	August 2011	Mbeya
563	MBY046	Tower site	Complete	45 meters	August 2011	Mbeya
564	MBY047	Tower site	Complete	35 meters	August 2011	Mbeya
565	MBY048	Tower site	Complete	60 meters	August 2011	Mbeya
566	MBY050	Tower site	Complete	45 meters	August 2011	Mbeya
567	MBY051	Tower site	Complete	45 meters	August 2011	Mbeya
568	MBY052	Tower site	Complete	45 meters	August 2011	Mbeya
569	MBY053	Tower site	Complete	45 meters	August 2011	Mbeya
570	MBY054	Tower site	Complete	45 meters	August 2011	Mbeya
571	MBY055	Tower site	Complete	35 meters	August 2011	Mbeya
572	MBY056	Tower site	Complete	45 meters	August 2011	Mbeya
573	MBY057	Tower site	Complete	35 meters	August 2011	Mbeya
574	MBY058	Tower site	Complete	45 meters	August 2011	Mbeya
575	MBY059	Tower site	Complete	45 meters	August 2011	Mbeya
576	MBY060	Tower site	Complete	45 meters	August 2011	Mbeya
577	MBY061	Tower site	Complete	45 meters	August 2011	Mbeya
578	MBY063	Tower site	Complete	45 meters	August 2011	Mbeya
579	MBY064	Tower site	Complete	45 meters	August 2011	Mbeya
580	MBY065	Tower site	Complete	45 meters	August 2011	Mbeya
581	MBY066	Tower site	Complete	45 meters	August 2011	Mbeya
582	MBY067	Tower site	Complete	46 meters	August 2011	Mbeya
583	MBY071	Tower site	Complete	30 meters	August 2011	Mbeya
584	MBY073	Tower site	Complete	45 meters	August 2011	Mbeya
585	MBY074	Tower site	Complete	60 meters	August 2011	Mbeya
586	MBY075	Tower site	Complete	45 meters	August 2011	Mbeya

587	MBY076	Tower site	Complete	30 meters	August 2011	Mbeya
588	MOR001	Tower site	Complete	62 meters	August 2011	Morogoro
589	MOR002	Tower site	Complete	36 meters	August 2011	Morogoro
590	MOR003	Tower site	Complete	45 meters	August 2011	Morogoro
591	MOR004	Tower site	Complete	60 meters	August 2011	Morogoro
592	MOR005	Tower site	Complete	60 meters	August 2011	Morogoro
593	MOR006	Tower site	Complete	60 meters	August 2011	Morogoro
594	MOR007	Tower site	Complete	36 meters	August 2011	Morogoro
595	MOR008	Tower site	Complete	60 meters	August 2011	Morogoro
596	MOR009	Tower site	Complete	60 meters	August 2011	Morogoro
597	MOR012	Tower site	Complete	60 meters	August 2011	Morogoro
598	MOR013	Tower site	Complete	60 meters	August 2011	Morogoro
599	MOR014	Tower site	Complete	60 meters	August 2011	Morogoro
600	MOR015	Tower site	Complete	60 meters	August 2011	Morogoro
601	MOR018	Tower site	Complete	60 meters	August 2011	Morogoro
602	MOR019	Tower site	Complete	60 meters	August 2011	Morogoro
603	MOR022	Tower site	Complete	36 meters	August 2011	Morogoro
604	MOR023	Tower site	Complete	60 meters	August 2011	Morogoro
605	MOR025	Tower site	Complete	60 meters	August 2011	Morogoro
606	MOR027	Tower site	Complete	60 meters	August 2011	Morogoro
607	MOR028	Tower site	Complete	60 meters	August 2011	Morogoro
608	MOR029	Tower site	Complete	60 meters	August 2011	Morogoro
609	MOR030	Tower site	Complete	60 meters	August 2011	Morogoro
610	MOR031	Tower site	Complete	60 meters	August 2011	Morogoro
611	MOR033	Tower site	Complete	60 meters	August 2011	Morogoro
612	MOR035	Tower site	Complete	60 meters	August 2011	Morogoro
613	MOR036	Tower site	Complete	60 meters	August 2011	Morogoro
614	MOR041	Tower site	Complete	60 meters	August 2011	Morogoro
615	MOR042	Rooftop Tower Site	Complete	3 meters	August 2011	Morogoro
616	MOR043	Tower site	Complete	60 meters	August 2011	Morogoro
617	MOR044	Tower site	Complete	36 meters	August 2011	Morogoro
618	MOR049	Tower site	Complete	60 meters	August 2011	Morogoro
619	MOR050	Tower site	Complete	60 meters	August 2011	Morogoro
620	MOR051	Tower site	Complete	45 meters	August 2011	Morogoro
621	MOR052	Tower site	Complete	26 meters	August 2011	Morogoro
622	MOR053	Tower site	Complete	60 meters	August 2011	Morogoro
623	MOR054	Tower site	Complete	26 meters	August 2011	Morogoro
624	MOR055	Tower site	Complete	35 meters	August 2011	Morogoro
625	MOR056	Tower site	Complete	45 meters	August 2011	Morogoro
626	MOR057	Tower site	Complete	60 meters	August 2011	Morogoro
627	MOR058	Tower site	Complete	35 meters	August 2011	Morogoro
628	MOR059	Tower site	Complete	45 meters	August 2011	Morogoro
629	MOR060	Tower site	Complete	46 meters	August 2011	Morogoro
630	MOR061	Tower site	Complete	45 meters	August 2011	Morogoro
631	MOR062	Tower site	Complete	26 meters	August 2011	Morogoro
632	MOR063	Tower site	Complete	35 meters	August 2011	Morogoro
633	MOR064	Tower site	Complete	60 meters	August 2011	Pwani
634	MOR065	Tower site	Complete	60 meters	August 2011	Morogoro
635	MOR066	Tower site	Complete	60 meters	August 2011	Morogoro
636	MOR067	Tower site	Complete	60 meters	August 2011	Morogoro
637	MOR068	Tower site	Complete	60 meters	August 2011	Morogoro
638	MOR069	Tower site	Complete	45 meters	August 2011	Morogoro
639	MOR071	Tower site	Complete	60 meters	August 2011	Morogoro
640	MOR078	Tower site	Complete	60 meters	August 2011	Morogoro
641	MOR081	Tower site	Complete	35 meters	August 2011	Morogoro
642	MOR083	Tower site	Complete	60 meters	August 2011	Morogoro
643	MOR084	Tower site	Complete	45 meters	August 2011	Morogoro
644	MOR085	Tower site	Complete	45 meters	August 2011	Morogoro
645	MOR086	Tower site	Complete	45 meters	August 2011	Morogoro

646	MOR087	Tower site	Complete	45 meters	August 2011	Morogoro
647	MOR093	Tower site	Complete	45 meters	August 2011	Morogoro
648	MOR094	Tower site	Complete	35 meters	August 2011	Morogoro
649	MOR095	Rooftop Tower Site	Complete	6 meters	August 2011	Morogoro
650	MOR096	Tower site	Complete	45 meters	August 2011	Morogoro
651	MOR097	Tower site	Complete	45 meters	August 2011	Morogoro
652	MOR098	Tower site	Complete	45 meters	August 2011	Morogoro
653	MOR099	Tower site	Complete	45 meters	August 2011	Morogoro
654	MOR100	Tower site	Complete	60 meters	August 2011	Morogoro
655	MOR101	Tower site	Complete	45 meters	August 2011	Morogoro
656	MOR102	Tower site	Complete	45 meters	August 2011	Morogoro
657	MOR504	Tower site	Complete	35 meters	August 2011	Kilimbero
658	MOR506	Tower site	Complete	35 meters	August 2011	Morogoro
659	MOR508	Tower site	Complete	35 meters	August 2011	Morogoro
660	MOR510	Tower site	Complete	35 meters	August 2011	Morogoro
661	MSH004	Tower site	Complete	36 meters	August 2011	Kilimanjaro
662	MSH005	Tower site	Complete	36 meters	August 2011	Kilimanjaro
663	MSH006	Tower site	Complete	62 meters	August 2011	Kilimanjaro
664	MSH007	Tower site	Complete	30 meters	August 2011	Kilimanjaro
665	MSH008	Tower site	Complete	60 meters	August 2011	Kilimanjaro
666	MSH009	Tower site	Complete	35 meters	August 2011	Kilimanjaro
667	MSH010	Tower site	Complete	60 meters	August 2011	Kilimanjaro
668	MSH011	Tower site	Complete	60 meters	August 2011	Kilimanjaro
669	MSH012	Tower site	Complete	60 meters	August 2011	Kilimanjaro
670	MSH013	Tower site	Complete	60 meters	August 2011	Kilimanjaro
671	MSH014	Tower site	Complete	45 meters	August 2011	Kilimanjaro
672	MSH015	Tower site	Complete	60 meters	August 2011	Kilimanjaro
673	MSH016	Tower site	Complete	60 meters	August 2011	Kilimanjaro
674	MSH017	Tower site	Complete	60 meters	August 2011	Kilimanjaro
675	MSH018	Tower site	Complete	60 meters	August 2011	Kilimanjaro
676	MSH020	Tower site	Complete	35 meters	August 2011	Kilimanjaro
677	MSH022	Tower site	Complete	36 meters	August 2011	Kilimanjaro
678	MSH023	Tower site	Complete	45 meters	August 2011	Kilimanjaro
679	MSH024	Tower site	Complete	45 meters	August 2011	Kilimanjaro
680	MSH025	Tower site	Complete	60 meters	August 2011	Kilimanjaro
681	MSH026	Tower site	Complete	60 meters	August 2011	Kilimanjaro
682	MSH027	Tower site	Complete	45 meters	August 2011	Kilimanjaro
683	MSH028	Tower site	Complete	60 meters	August 2011	Kilimanjaro
684	MSH029	Tower site	Complete	60 meters	August 2011	Kilimanjaro
685	MSH030	Tower site	Complete	50 meters	August 2011	Kilimanjaro
686	MSH035	Rooftop Tower Site	Complete	18 meters	August 2011	Kilimanjaro
687	MSH036	Tower site	Complete	60 meters	August 2011	Kilimanjaro
688	MSH037	Tower site	Complete	60 meters	August 2011	Kilimanjaro
689	MSH038	Tower site	Complete	60 meters	August 2011	Kilimanjaro
690	MSH042	Tower site	Complete	50 meters	August 2011	Kilimanjaro
691	MSH044	Tower site	Complete	45 meters	August 2011	Kilimanjaro
692	MSH045	Tower site	Complete	45 meters	August 2011	Kilimanjaro
693	MSH046	Tower site	Complete	45 meters	August 2011	Kilimanjaro
694	MSH052	Rooftop Tower Site	Complete	3 meters	August 2011	Kilimanjaro
695	MSH054	Tower site	Complete	46 meters	August 2011	Kilimanjaro
696	MSH055	Tower site	Complete	45 meters	August 2011	Kilimanjaro
697	MSH056	Tower site	Complete	46 meters	August 2011	Kilimanjaro
698	MSH057	Tower site	Complete	46 meters	August 2011	Kilimanjaro
699	MSH058	Rooftop Tower Site	Complete	6 meters	August 2011	Kilimanjaro
700	MSH065	Tower site	Complete	46 meters	August 2011	Kilimanjaro
701	MSH066	Tower site	Complete	35 meters	August 2011	Kilimanjaro
702	MSH067	Tower site	Complete	35 meters	August 2011	Kilimanjaro
703	MSH068	Tower site	Complete	35 meters	August 2011	Kilimanjaro
704	MSH069	Tower site	Complete	26 meters	August 2011	Kilimanjaro

705	MSH070	Tower site	Complete	35 meters	August 2011	Kilimanjaro
706	MSH071	Tower site	Complete	35 meters	August 2011	Kilimanjaro
707	MSH072	Tower site	Complete	45 meters	August 2011	Kilimanjaro
708	MSH073	Tower site	Complete	35 meters	August 2011	Kilimanjaro
709	MSH074	Tower site	Complete	45 meters	August 2011	Kilimanjaro
710	MSH077	Tower site	Complete	45 meters	August 2011	Kilimanjaro
711	MSH079	Tower site	Complete	45 meters	August 2011	Kilimanjaro
712	MSH088	Tower site	Complete	60 meters	August 2011	Moshi
713	MSH092	Tower site	Complete	60 meters	August 2011	Moshi
714	MSH093	Tower site	Complete	60 meters	August 2011	Moshi
715	MSH095	Tower site	Complete	60 meters	August 2011	Moshi
716	MSH096	Tower site	Complete	45 meters	August 2011	Moshi
717	MSM001	Tower site	Complete	62 meters	August 2011	Mara
718	MSM002	Tower site	Complete	60 meters	August 2011	Mara
719	MSM003	Tower site	Complete	60 meters	August 2011	Mara
720	MSM005	Tower site	Complete	60 meters	August 2011	Mara
721	MSM006	Tower site	Complete	60 meters	August 2011	Mara
722	MSM011	Tower site	Complete	60 meters	August 2011	Mara
723	MSM016	Tower site	Complete	60 meters	August 2011	Mara
724	MSM017	Tower site	Complete	60 meters	August 2011	Mara
725	MSM018	Tower site	Complete	46 meters	August 2011	Mara
726	MSM019	Tower site	Complete	60 meters	August 2011	Mara
727	MSM022	Tower site	Complete	60 meters	August 2011	Mara
728	MSM031	Tower site	Complete	36 meters	August 2011	Mara
729	MSM032	Tower site	Complete	46 meters	August 2011	Mara
730	MSM034	Tower site	Complete	26 meters	August 2011	Mara
731	MSM037	Tower site	Complete	45 meters	August 2011	Mara
732	MSM044	Tower site	Complete	60 meters	August 2011	Musoma
733	MTR002	Tower site	Complete	45 meters	August 2011	Mtwara
734	MTR003	Tower site	Complete	60 meters	August 2011	Mtwara
735	MTR004	Tower site	Complete	60 meters	August 2011	Mtwara
736	MTR005	Tower site	Complete	60 meters	August 2011	Mtwara
737	MTR006	Tower site	Complete	60 meters	August 2011	Mtwara
738	MTR007	Tower site	Complete	36 meters	August 2011	Mtwara
739	MTR008	Tower site	Complete	60 meters	August 2011	Mtwara
740	MTR009	Tower site	Complete	60 meters	August 2011	Mtwara
741	MTR010	Tower site	Complete	60 meters	August 2011	Mtwara
742	MTR012	Tower site	Complete	62 meters	August 2011	Mtwara
743	MTR013	Tower site	Complete	60 meters	August 2011	Mtwara
744	MTR014	Tower site	Complete	45 meters	August 2011	Mtwara
745	MTR015	Tower site	Complete	35 meters	August 2011	Mtwara
746	MTR016	Tower site	Complete	45 meters	August 2011	Mtwara
747	MTR034	Tower site	Complete	35 meters	August 2011	Mtwara
748	MTR036	Tower site	Complete	35 meters	August 2011	Mtwara
749	MTR037	Tower site	Complete	35 meters	August 2011	Mtwara
750	MTR038	Tower site	Complete	35 meters	August 2011	Mtwara
751	MTR050	Tower site	Complete	45 meters	August 2011	Mtwara
752	MTR651	Tower site	Complete	35 meters	August 2011	Ndanda
753	MWZ001	Rooftop Tower Site	Complete	15 meters	August 2011	Mwanza
754	MWZ002	Tower site	Complete	35 meters	August 2011	Mwanza
755	MWZ003	Tower site	Complete	36 meters	August 2011	Mwanza
756	MWZ005	Rooftop Tower Site	Complete	10 meters	August 2011	Mwanza
757	MWZ006	Tower site	Complete	60 meters	August 2011	Mwanza
758	MWZ007	Tower site	Complete	60 meters	August 2011	Mwanza
759	MWZ008	Tower site	Complete	35 meters	August 2011	Mwanza
760	MWZ009	Tower site	Complete	60 meters	August 2011	Mwanza
761	MWZ010	Tower site	Complete	60 meters	August 2011	Mwanza
762	MWZ011	Tower site	Complete	60 meters	August 2011	Mwanza
763	MWZ012	Tower site	Complete	60 meters	August 2011	Mwanza

764	MWZ013	Tower site	Complete	60 meters	August 2011	Mwanza
765	MWZ014	Tower site	Complete	60 meters	August 2011	Mwanza
766	MWZ015	Tower site	Complete	60 meters	August 2011	Mwanza
767	MWZ016	Tower site	Complete	60 meters	August 2011	Mwanza
768	MWZ017	Tower site	Complete	60 meters	August 2011	Mwanza
769	MWZ018	Tower site	Complete	60 meters	August 2011	Mwanza
770	MWZ020	Tower site	Complete	60 meters	August 2011	Mwanza
771	MWZ022	Tower site	Complete	35 meters	August 2011	Mwanza
772	MWZ023	Tower site	Complete	60 meters	August 2011	Mwanza
773	MWZ025	Tower site	Complete	45 meters	August 2011	Mwanza
774	MWZ026	Tower site	Complete	60 meters	August 2011	Mwanza
775	MWZ033	Tower site	Complete	62 meters	August 2011	Mwanza
776	MWZ035	Tower site	Complete	60 meters	August 2011	Mwanza
777	MWZ036	Tower site	Complete	36 meters	August 2011	Mwanza
778	MWZ038	Rooftop Tower Site	Complete	6 meters	August 2011	Mwanza
779	MWZ039	Rooftop Tower Site	Complete	9 meters	August 2011	Mwanza
780	MWZ040	Tower site	Complete	36 meters	August 2011	Mwanza
781	MWZ041	Rooftop Tower Site	Complete	6 meters	August 2011	Mwanza
782	MWZ042	Tower site	Complete	45 meters	August 2011	Mwanza
783	MWZ043	Tower site	Complete	46 meters	August 2011	Mwanza
784	MWZ050	Rooftop Tower Site	Complete	8 meters	August 2011	Mwanza
785	MWZ051	Tower site	Complete	45 meters	August 2011	Mwanza
786	MWZ052	Tower site	Complete	46 meters	August 2011	Mwanza
787	MWZ053	Tower site	Complete	36 meters	August 2011	Mwanza
788	MWZ055	Tower site	Complete	46 meters	August 2011	Mwanza
789	MWZ056	Tower site	Complete	60 meters	August 2011	Mwanza
790	MWZ059	Rooftop Tower Site	Complete	6 meters	August 2011	Mwanza
791	MWZ061	Rooftop Tower Site	Complete	6 meters	August 2011	Mwanza
792	MWZ063	Tower site	Complete	35 meters	August 2011	Mwanza
793	MWZ064	Tower site	Complete	35 meters	August 2011	Mwanza
794	MWZ065	Tower site	Complete	46 meters	August 2011	Mwanza
795	MWZ066	Tower site	Complete	60 meters	August 2011	Mwanza
796	MWZ086	Tower site	Complete	45 meters	August 2011	Mwanza
797	MWZ089	Tower site	Complete	45 meters	August 2011	Mwanza
798	MWZ093	Tower site	Complete	60 meters	August 2011	Mwanza
799	MWZ097	Tower site	Complete	45 meters	August 2011	Mwanza
800	MWZ102	Tower site	Complete	60 meters	August 2011	Geita
801	MWZ104	Tower site	Complete	60 meters	August 2011	Sengerema
802	MYR001	Tower site	Complete	60 meters	August 2011	Manyara
803	MYR003	Tower site	Complete	60 meters	August 2011	Manyara
804	MYR004	Tower site	Complete	60 meters	August 2011	Manyara
805	MYR005	Tower site	Complete	60 meters	August 2011	Manyara
806	MYR006	Tower site	Complete	60 meters	August 2011	Manyara
807	MYR009	Tower site	Complete	60 meters	August 2011	Manyara
808	MYR011	Tower site	Complete	50 meters	August 2011	Manyara
809	MYR012	Tower site	Complete	60 meters	August 2011	Manyara
810	MYR013	Tower site	Complete	50 meters	August 2011	Manyara
811	MYR014	Tower site	Complete	60 meters	August 2011	Manyara
812	MYR015	Tower site	Complete	60 meters	August 2011	Manyara
813	MYR019	Tower site	Complete	60 meters	August 2011	Manyara
814	MYR020	Tower site	Complete	60 meters	August 2011	Manyara
815	PBA005	Tower site	Complete	60 meters	August 2011	Pemba
816	PBA006	Tower site	Complete	50 meters	August 2011	Pemba
817	PBA007	Tower site	Complete	60 meters	August 2011	Pemba
818	PBA008	Tower site	Complete	50 meters	August 2011	Pemba
819	PBA009	Tower site	Complete	36 meters	August 2011	Pemba
820	RUK001	Tower site	Complete	60 meters	August 2011	Rukwa
821	RUK002	Tower site	Complete	60 meters	August 2011	Nkasi
822	RUK004	Tower site	Complete	60 meters	August 2011	Rukwa

823	RUK005	Tower site	Complete	45 meters	August 2011	Rukwa
824	SGD004	Tower site	Complete	60 meters	August 2011	Singida
825	SGD005	Tower site	Complete	60 meters	August 2011	Singida
826	SGD006	Tower site	Complete	60 meters	August 2011	Singida
827	SGD007	Tower site	Complete	60 meters	August 2011	Singida
828	SGD008	Tower site	Complete	60 meters	August 2011	Singida
829	SGD010	Tower site	Complete	60 meters	August 2011	Singida
830	SGD011	Tower site	Complete	60 meters	August 2011	Singida
831	SGD012	Tower site	Complete	60 meters	August 2011	Singida
832	SGD013	Tower site	Complete	60 meters	August 2011	Singida
833	SGD014	Tower site	Complete	45 meters	August 2011	Singida
834	SGD020	Tower site	Complete	60 meters	August 2011	Singida
835	SGD021	Tower site	Complete	45 meters	August 2011	Singida
836	SGD022	Tower site	Complete	45 meters	August 2011	Singida
837	SGD023	Tower site	Complete	45 meters	August 2011	Singida
838	SGD024	Tower site	Complete	60 meters	August 2011	Singida
839	SGD050	Tower site	Complete	60 meters	August 2011	Singida
840	SHY001	Tower site	Complete	60 meters	August 2011	Shinyanga
841	SHY002	Tower site	Complete	36 meters	August 2011	Shinyanga
842	SHY003	Tower site	Complete	60 meters	August 2011	Shinyanga
843	SHY004	Tower site	Complete	60 meters	August 2011	Shinyanga
844	SHY005	Tower site	Complete	60 meters	August 2011	Shinyanga
845	SHY006	Tower site	Complete	60 meters	August 2011	Shinyanga
846	SHY007	Tower site	Complete	60 meters	August 2011	Shinyanga
847	SHY008	Tower site	Complete	90 meters	August 2011	Shinyanga
848	SHY009	Tower site	Complete	60 meters	August 2011	Shinyanga
849	SHY010	Tower site	Complete	60 meters	August 2011	Mwanza
850	SHY011	Tower site	Complete	60 meters	August 2011	Shinyanga
851	SHY012	Tower site	Complete	60 meters	August 2011	Shinyanga
852	SHY013	Tower site	Complete	60 meters	August 2011	Shinyanga
853	SHY015	Tower site	Complete	60 meters	August 2011	Shinyanga
854	SHY016	Tower site	Complete	45 meters	August 2011	Shinyanga
855	SHY017	Tower site	Complete	60 meters	August 2011	Shinyanga
856	SHY020	Tower site	Complete	60 meters	August 2011	Shinyanga
857	SHY021	Tower site	Complete	60 meters	August 2011	Mwanza
858	SHY022	Tower site	Complete	60 meters	August 2011	Shinyanga
859	SHY023	Tower site	Complete	36 meters	August 2011	Shinyanga
860	SHY027	Tower site	Complete	45 meters	August 2011	Shinyanga
861	SHY029	Tower site	Complete	60 meters	August 2011	Shinyanga
862	SHY043	Tower site	Complete	60 meters	August 2011	Shinyanga
863	SHY044	Tower site	Complete	60 meters	August 2011	Shinyanga
864	SHY045	Tower site	Complete	60 meters	August 2011	Shinyanga
865	SHY052	Tower site	Complete	60 meters	August 2011	Shinyanga
866	SHY054	Tower site	Complete	45 meters	August 2011	Shinyanga
867	SHY073	Tower site	Complete	60 meters	August 2011	Shinyanga
868	SNG001	Tower site	Complete	60 meters	August 2011	Ruvuma
869	SNG002	Tower site	Complete	60 meters	August 2011	Ruvuma
870	SNG003	Tower site	Complete	60 meters	August 2011	Ruvuma
871	SNG004	Tower site	Complete	60 meters	August 2011	Ruvuma
872	SNG005	Tower site	Complete	60 meters	August 2011	Ruvuma
873	SNG006	Tower site	Complete	60 meters	August 2011	Ruvuma
874	SNG007	Tower site	Complete	60 meters	August 2011	Ruvuma
875	SNG010	Tower site	Complete	45 meters	August 2011	Ruvuma
876	SNG011	Tower site	Complete	60 meters	August 2011	Ruvuma
877	SNG012	Tower site	Complete	60 meters	August 2011	Ruvuma
878	SNG013	Tower site	Complete	60 meters	August 2011	Ruvuma
879	SNG015	Tower site	Complete	60 meters	August 2011	Ruvuma
880	SNG017	Tower site	Complete	60 meters	August 2011	Singida
881	SNG023	Tower site	Complete	46 meters	August 2011	Ruvuma

882	SNG024	Tower site	Complete	46 meters	August 2011	Ruvuma
883	SNG025	Tower site	Complete	60 meters	August 2011	Ruvuma
884	SNG026	Tower site	Complete	35 meters	August 2011	Ruvuma
885	SNG027	Tower site	Complete	35 meters	August 2011	Ruvuma
886	SNG028	Tower site	Complete	45 meters	August 2011	Ruvuma
887	SNG029	Tower site	Complete	45 meters	August 2011	Ruvuma
888	SNG046	Tower site	Complete	35 meters	August 2011	Songea
889	SNG047	Tower site	Complete	35 meters	August 2011	Songea
890	TAB002	Tower site	Complete	60 meters	August 2011	Tabora
891	TAB003	Tower site	Complete	60 meters	August 2011	Tabora
892	TAB005	Tower site	Complete	60 meters	August 2011	Tabora
893	TAB006	Tower site	Complete	60 meters	August 2011	Tabora
894	TAB007	Tower site	Complete	60 meters	August 2011	Tabora
895	TAB008	Tower site	Complete	60 meters	August 2011	Tabora
896	TAB010	Tower site	Complete	60 meters	August 2011	Tabora
897	TAB011	Tower site	Complete	60 meters	August 2011	Tabora
898	TAB012	Tower site	Complete	60 meters	August 2011	Tabora
899	TAB013	Tower site	Complete	60 meters	August 2011	Tabora
900	TAB014	Tower site	Complete	60 meters	August 2011	Tabora
901	TAB016	Tower site	Complete	45 meters	August 2011	Tabora
902	TAB017	Tower site	Complete	45 meters	August 2011	Tabora
903	TNG001	Tower site	Complete	54 meters	August 2011	Tanga
904	TNG002	Rooftop Tower Site	Complete	3 meters	August 2011	Tanga
905	TNG004	Tower site	Complete	60 meters	August 2011	Tanga
906	TNG006	Tower site	Complete	60 meters	August 2011	Tanga
907	TNG007	Tower site	Complete	60 meters	August 2011	Tanga
908	TNG008	Tower site	Complete	60 meters	August 2011	Tanga
909	TNG009	Tower site	Complete	60 meters	August 2011	Tanga
910	TNG010	Tower site	Complete	60 meters	August 2011	Tanga
911	TNG011	Tower site	Complete	90 meters	August 2011	Tanga
912	TNG012	Tower site	Complete	90 meters	August 2011	Tanga
913	TNG013	Tower site	Complete	45 meters	August 2011	Tanga
914	TNG014	Tower site	Complete	60 meters	August 2011	Tanga
915	TNG016	Tower site	Complete	60 meters	August 2011	Tanga
916	TNG018	Tower site	Complete	60 meters	August 2011	Tanga
917	TNG020	Tower site	Complete	35 meters	August 2011	Tanga
918	TNG021	Tower site	Complete	45 meters	August 2011	Tanga
919	TNG022	Tower site	Complete	45 meters	August 2011	Tanga
920	TNG023	Tower site	Complete	60 meters	August 2011	Tanga
921	TNG024	Tower site	Complete	45 meters	August 2011	Tanga
922	TNG025	Tower site	Complete	60 meters	August 2011	Tanga
923	TNG026	Tower site	Complete	45 meters	August 2011	Tanga
924	TNG027	Tower site	Complete	60 meters	August 2011	Tanga
925	TNG028	Tower site	Complete	60 meters	August 2011	Tanga
926	TNG034	Tower site	Complete	45 meters	August 2011	Tanga
927	TNG036	Tower site	Complete	60 meters	August 2011	Tanga
928	TNG037	Tower site	Complete	60 meters	August 2011	Tanga
929	TNG038	Tower site	Complete	60 meters	August 2011	Tanga
930	TNG040	Tower site	Complete	45 meters	August 2011	Tanga
931	TNG042	Tower site	Complete	60 meters	August 2011	Tanga
932	TNG043	Tower site	Complete	46 meters	August 2011	Tanga
933	TNG044	Tower site	Complete	45 meters	August 2011	Tanga
934	TNG045	Tower site	Complete	45 meters	August 2011	Tanga
935	TNG046	Tower site	Complete	60 meters	August 2011	Tanga
936	TNG047	Tower site	Complete	60 meters	August 2011	Tanga
937	TNG048	Tower site	Complete	50 meters	August 2011	Tanga
938	TNG049	Tower site	Complete	60 meters	August 2011	Tanga
939	TNG055	Tower site	Complete	60 meters	August 2011	Tanga
940	TNG056	Tower site	Complete	35 meters	August 2011	Tanga

941	TNG057	Rooftop Tower Site	Complete	6 meters	August 2011	Tanga
942	TNG058	Rooftop Tower Site	Complete	6 meters	August 2011	Tanga
943	TNG061	Tower site	Complete	26 meters	August 2011	Tanga
944	TNG062	Tower site	Complete	26 meters	August 2011	Tanga
945	TNG063	Tower site	Complete	45 meters	August 2011	Tanga
946	TNG064	Tower site	Complete	35 meters	August 2011	Tanga
947	TNG065	Tower site	Complete	60 meters	August 2011	Tanga
948	TNG066	Tower site	Complete	35 meters	August 2011	Tanga
949	TNG067	Tower site	Complete	45 meters	August 2011	Tanga
950	TNG068	Tower site	Complete	36 meters	August 2011	Tanga
951	TNG069	Tower site	Complete	36 meters	August 2011	Tanga
952	TNG070	Tower site	Complete	36 meters	August 2011	Tanga
953	TNG071	Tower site	Complete	26 meters	August 2011	Tanga
954	TNG072	Tower site	Complete	45 meters	August 2011	Tanga
955	TNG073	Tower site	Complete	45 meters	August 2011	Tanga
956	TNG075	Tower site	Complete	45 meters	August 2011	Tanga
957	TNG076	Tower site	Complete	60 meters	August 2011	Tanga
958	TNG077	Tower site	Complete	60 meters	August 2011	Tanga
959	TNG086	Tower site	Complete	35 meters	August 2011	Tanga
960	TNG087	Tower site	Complete	45 meters	August 2011	Tanga
961	TNG088	Tower site	Complete	45 meters	August 2011	Tanga
962	TNG094	Tower site	Complete	60 meters	August 2011	Tanga
963	TNG101	Tower site	Complete	60 meters	August 2011	Tanga
964	TNG111	Tower site	Complete	35 meters	August 2011	Tanga
965	TNG113	Rooftop Tower Site	Complete	5 meters	August 2011	Tanga
966	TNG114	Tower site	Complete	35 meters	August 2011	Tanga
967	TNG115	Tower site	Complete	35 meters	August 2011	Tanga
968	TNG116	Tower site	Complete	29 meters	August 2011	Tanga
969	TNG117	Tower site	Complete	35 meters	August 2011	Tanga
970	TNG118	Tower site	Complete	60 meters	August 2011	Muheza
971	TNG119	Tower site	Complete	35 meters	August 2011	Muheza
972	TNG121	Tower site	Complete	35 meters	August 2011	Korogwe
973	TNG122	Tower site	Complete	35 meters	August 2011	Tanga
974	TNG123	Tower site	Complete	45 meters	August 2011	Lushoto
975	TNG125	Tower site	Complete	45 meters	August 2011	Lushoto
976	TNG128	Tower site	Complete	45 meters	August 2011	Muheza
977	ZAN003	Tower site	Complete	60 meters	August 2011	South Unguja
978	ZAN004	Tower site	Complete	45 meters	August 2011	Zanzibar
979	ZAN026	Rooftop Tower Site	Complete	4 meters	August 2011	Zanzibar
980	ZAN027	Rooftop Tower Site	Complete	3 meters	August 2011	Zanzibar
981	ZAN028	Tower site	Complete	60 meters	August 2011	Zanzibar
982	ZAN030	Tower site	Complete	45 meters	August 2011	Zanzibar
983	ZAN031	Tower site	Complete	60 meters	August 2011	Zanzibar
984	ZAN032	Tower site	Complete	60 meters	August 2011	Zanzibar
985	ZAN033	Tower site	Complete	60 meters	August 2011	Zanzibar
986	ZAN034	Tower site	Complete	60 meters	August 2011	Zanzibar
987	ZAN035	Tower site	Complete	60 meters	August 2011	Zanzibar
988	ZAN036	Tower site	Complete	60 meters	August 2011	Zanzibar
989	ZAN037	Tower site	Complete	60 meters	August 2011	Zanzibar
990	ZAN038	Tower site	Complete	35 meters	August 2011	Zanzibar
991	ZAN039	Tower site	Complete	18 meters	August 2011	Zanzibar
992	ZAN040	Tower site	Complete	45 meters	August 2011	Zanzibar
993	ZAN041	Rooftop Tower Site	Complete	6 meters	August 2011	Zanzibar
994	ZAN042	Tower site	Complete	36 meters	August 2011	Zanzibar
995	ZAN043	Rooftop Tower Site	Complete	6 meters	August 2011	Zanzibar
996	ZAN044	Tower site	Complete	26 meters	August 2011	Zanzibar
997	ZAN045	Tower site	Complete	46 meters	August 2011	Zanzibar
998	ZAN046	Tower site	Complete	45 meters	August 2011	Zanzibar
999	ZAN047	Tower site	Complete	35 meters	August 2011	Zanzibar

1000	ZAN048	Tower site	Complete	35 meters	August 2011	Zanzibar
1001	ZAN049	Tower site	Complete	35 meters	August 2011	Zanzibar
1002	ZAN050	Tower site	Complete	35 meters	August 2011	Zanzibar
1003	ZAN051	Tower site	Complete	36 meters	August 2011	Zanzibar
1004	ARU100	Tower site	Complete	35 meters	August 2011	Arusha
1005	DAR284	Rooftop Tower Site	In Process	6 meters	01 October 2011	Dar es Salaam
1006	DAR288	Tower site	In Process	35 meters	01 October 2011	Dar es Salaam
1007	DAR291	Tower site	Complete	35 meters	August 2011	Dar es Salaam
1008	DAR311	Tower site	In Process	35 meters	01 October 2011	Dar es Salaam
1009	DAR345	Tower site	In Process	35 meters	01 October 2011	Dar es Salaam
1010	DAR346	Tower site	In Process	25 meters	01 October 2011	Dar es Salaam
1011	DAR348	Tower site	In Process	25 meters	01 October 2011	Dar es Salaam
1012	MTR035	Tower site	Complete	60 meters	August 2011	Mtwara
1013	MTR039	Tower site	Complete	45 meters	August 2011	Mtwara
1014	MWZ060	Tower site	Complete	40 meters	August 2011	Mwanza
1015	MWZ098	Tower site	Complete	45 meters	August 2011	Mwanza
1016	MWZ205	Tower site	Complete	35 meters	August 2011	Mwanza
1017	TNG126	Tower site	In Process	25 meters	01 October 2011	Tanga
1018	DOD087	Tower site	In Process	60 meters	01 October 2011	Dodoma
1019	MOR503	Tower site	In Process	45 meters	01 October 2011	Morogoro
1020	MWZ206	Tower site	Complete	35 meters	August 2011	Mwanza

* Built by Tigo prior to 01 August 2011 or In Process

BUILD-TO-SUITE PROGRAM ROLL-OUT

	Site ID	FACILITY	STATUS	CAPACITY	PLAN / TIMEFRAME*	AREA
1	ARU106	Tower site	Complete	35 meters	August 2011	Arusha
2	ARU107	Tower site	Complete	45 meters	August 2011	Arusha
3	ARU109	Tower site	In Process	To be confirmed	November 2011	Arusha
4	BGO064	Tower site	Complete	45 meters	August 2011	Pwani
5	BGO065	Tower site	Complete	60 meters	August 2011	Pwani
6	BGO067	Tower site	Complete	45 meters	August 2011	Pwani
7	BGO084	Tower site	In Process	45 meters	August 2011	Pwani
8	BKB859	Tower site	Complete	45 meters	August 2011	Kagera
9	BKB860	Tower site	Complete	60 meters	August 2011	Kagera
10	DAR306	Tower site	In Process	35 meters	October 2011	Dar es Salaam
11	DAR322	Tower site	In Process	35 meters	October 2011	Dar es Salaam
12	DAR323	Rooftop Tower site	Complete	15 meters	August 2011	Dar es Salaam
13	DAR324	Tower site	Complete	25 meters	August 2011	Dar es Salaam
14	DAR326	Tower site	In Process	25 meters	August 2011	Dar es Salaam
15	DAR327	Tower site	Complete	35 meters	August 2011	Dar es Salaam
16	DAR328	Tower site	In Process	45 meters	August 2011	Dar es Salaam
17	DAR329	Tower site	Complete	25 meters	August 2011	Dar es Salaam
18	DAR330	Tower site	In Process	25 meters	October 2011	Dar es Salaam
19	DAR331	Rooftop Tower site	Complete	15 meters	August 2011	Dar es Salaam
20	DAR332	Rooftop Tower site	Complete	15 meters	August 2011	Dar es Salaam
21	DAR334	Tower site	Complete	35 meters	August 2011	Dar es Salaam
22	DAR336	Tower site	Complete	35 meters	August 2011	Dar es Salaam
23	DAR337	Tower site	Complete	25 meters	August 2011	Dar es Salaam
24	DAR339	Rooftop Tower site	In Process	25 meters	October 2011	Dar es Salaam
25	DAR344	Tower site	In Process	25 meters	August 2011	Dar es Salaam
26	DAR349	Tower site	Complete	35 meters	August 2011	Dar es Salaam
27	DAR351	Tower site	Complete	25 meters	August 2011	Dar es Salaam
28	DAR352	Tower site	Complete	25 meters	August 2011	Dar es Salaam
29	DAR353	Tower site	In Process	25 meters	November 2011	Dar es Salaam
30	DAR355	Tower site	In Process	45 meters	September 2011	Dar es Salaam
31	DAR356	Tower site	In Process	45 meters	September 2011	Dar es Salaam
32	DAR357	Tower site	In Process	45 meters	September 2011	Dar es Salaam
33	DAR358	Tower site	In Process	45 meters	August 2011	Dar es Salaam
34	DAR359	Tower site	In Process	45 meters	September 2011	Dar es Salaam
35	DAR360	Tower site	In Process	45 meters	October 2011	Dar es Salaam
36	DAR361	Tower site	In Process	To be confirmed	November 2011	Dar es Salaam

37	DAR362	Rooftop Tower site	Complete	15 meters	August 2011	Dar es Salaam
38	DAR363	Tower site	In Process	25 meters	September 2011	Dar es Salaam
39	DAR366	Tower site	In Process	45 meters	September 2011	Dar es Salaam
40	DAR368	Rooftop Tower site	In Process	45 meters	August 2011	Dar es Salaam
41	DAR370	Tower site	In Process	45 meters	September 2011	Dar es Salaam
42	DAR372	Tower site	In Process	45 meters	September 2011	Dar es Salaam
43	DAR373	Tower site	In Process	To be confirmed	November 2011	Dar es Salaam
44	DAR374	Tower site	In Process	45 meters	October 2011	Dar es Salaam
45	DAR375	Tower site	In Process	45 meters	September 2011	Dar es Salaam
46	DAR376	Tower site	In Process	45 meters	September 2011	Dar es Salaam
47	DAR377	Tower site	In Process	45 meters	August 2011	Dar es Salaam
48	DAR378	Tower site	In Process	45 meters	August 2011	Dar es Salaam
49	DAR379	Tower site	In Process	45 meters	September 2011	Dar es Salaam
50	DAR381	Tower site	In Process	To be confirmed	November 2011	Dar es Salaam
51	DAR382	Tower site	In Process	45 meters	August 2011	Dar es Salaam
52	DAR383	Tower site	In Process	45 meters	September 2011	Dar es Salaam
53	DAR385	Rooftop Tower site	Complete	15 meters	August 2011	Dar es Salaam
54	DAR386	Tower site	In Process	45 meters	August 2011	Dar es Salaam
55	DAR387	Rooftop Tower site	Complete	15 meters	August 2011	Dar es Salaam
56	DAR388	Tower site	In Process	45 meters	September 2011	Dar es Salaam
57	DAR389	Rooftop Tower site	Complete	15 meters	August 2011	Dar es Salaam
58	DAR392	Rooftop Tower site	Complete	15 meters	August 2011	Dar es Salaam
59	DAR393	Rooftop Tower site	Complete	15 meters	August 2011	Dar es Salaam
60	DAR394	Tower site	Complete	15 meters	August 2011	Dar es Salaam
61	DAR395	Rooftop Tower site	Complete	15 meters	August 2011	Dar es Salaam
62	DAR396	Rooftop Tower site	Complete	15 meters	August 2011	Dar es Salaam
63	DAR397	Rooftop Tower site	Complete	15 meters	August 2011	Dar es Salaam
64	DAR398	Rooftop Tower site	Complete	15 meters	August 2011	Dar es Salaam
65	DAR399	Rooftop Tower site	Complete	15 meters	August 2011	Dar es Salaam
66	DAR400	Tower site	In Process	25 meters	August 2011	Dar es Salaam
67	DAR401	Tower site	In Process	25 meters	August 2011	Dar es Salaam
68	DAR403	Tower site	In Process	25 meters	August 2011	Dar es Salaam
69	DAR404	Tower site	In Process	To be confirmed	November 2011	Dar es Salaam
70	DAR405	Tower site	In Process	45 meters	August 2011	Dar es Salaam
71	DAR408	Tower site	In Process	45 meters	October 2011	Dar es Salaam
72	DAR422	Tower site	In Process	45 meters	October 2011	Dar es Salaam
73	DAR428	Tower site	In Process	45 meters	November 2011	Dar es Salaam
74	DAR429	Tower site	In Process	15 meters	September 2011	Dar es Salaam
75	DAR432	Tower site	In Process	45 meters	September 2011	Dar es Salaam
76	DAR445	Tower site	In Process	15 meters	September 2011	Dar es Salaam
77	DAR446	Tower site	In Process	45 meters	November 2011	Dar es Salaam
78	DAR454	Tower site	In Process	45 meters	October 2011	Dar es Salaam
79	DAR455	Tower site	In Process	45 meters	October 2011	Dar es Salaam
80	DAR457	Tower site	In Process	45 meters	November 2011	Dar es Salaam
81	DAR458	Tower site	In Process	45 meters	November 2011	Dar es Salaam
82	DAR459	Tower site	In Process	45 meters	October 2011	Dar es Salaam
83	DAR465	Tower site	In Process	15 meters	September 2011	Dar es Salaam
84	DAR467	Tower site	In Process	45 meters	October 2011	Dar es Salaam
85	DAR468	Tower site	In Process	45 meters	November 2011	Dar es Salaam
86	DAR469	Tower site	In Process	15 meters	September 2011	Dar es Salaam
87	DAR471	Tower site	In Process	45 meters	November 2011	Dar es Salaam
88	DAR472	Tower site	In Process	45 meters	November 2011	Dar es Salaam
89	DAR473	Tower site	In Process	15 meters	September 2011	Dar es Salaam
90	DAR476	Tower site	In Process	45 meters	November 2011	Dar es Salaam
91	DAR478	Tower site	In Process	45 meters	November 2011	Dar es Salaam
92	DAR479	Tower site	In Process	45 meters	November 2011	Dar es Salaam
93	DAR480	Tower site	In Process	45 meters	October 2011	Dar es Salaam
94	DAR488	Tower site	In Process	45 meters	August 2011	Dar es Salaam
95	DAR489	Tower site	In Process	45 meters	October 2011	Dar es Salaam
96	DAR491	Rooftop Tower site	Complete	15 meters	August 2011	Dar es Salaam
97	DAR492	Tower site	In Process	To be confirmed	October 2011	Dar es Salaam
98	DAR493	Tower site	In Process	45 meters	October 2011	Dar es Salaam
99	DAR494	Tower site	In Process	To be confirmed	November 2011	Dar es Salaam
100	DAR495	Tower site	In Process	To be confirmed	November 2011	Dar es Salaam
101	DAR496	Tower site	In Process	To be confirmed	November 2011	Dar es Salaam

102	DOD079	Tower site	Complete	45 meters	August 2011	Dodoma
103	IRI089	Tower site	Complete	45 meters	August 2011	Iringa
104	LND226	Tower site	Complete	35 meters	August 2011	Lindi
105	LND227	Tower site	Complete	45 meters	August 2011	Lindi
106	MBY077	Tower site	Complete	45 meters	August 2011	Mbeya
107	MBY078	Tower site	Complete	60 meters	August 2011	Mbeya
108	MBY079	Tower site	Complete	60 meters	August 2011	Mbeya
109	MOR509	Tower site	Complete	45 meters	August 2011	Morongoro
110	MOR511	Tower site	Complete	45 meters	August 2011	Morongoro
111	MOR512	Tower site	In Process	45 meters	August 2011	Morongoro
112	MOR514	Tower site	In Process	45 meters	August 2011	Morongoro
113	MOR515	Tower site	In Process	45 meters	August 2011	Morongoro
114	MOR517	Tower site	In Process	45 meters	October 2011	Morongoro
115	MOR519	Tower site	In Process	45 meters	August 2011	Morongoro
116	MOR521	Tower site	In Process	45 meters	August 2011	Morongoro
117	MOR522	Tower site	In Process	45 meters	August 2011	Morongoro
118	MOR523	Tower site	In Process	45 meters	August 2011	Morongoro
119	MOR525	Tower site	In Process	45 meters	October 2011	Morongoro
120	MOR528	Tower site	In Process	45 meters	October 2011	Morongoro
121	MOR530	Tower site	In Process	45 meters	October 2011	Morongoro
122	MOR538	Tower site	In Process	45 meters	October 2011	Morongoro
123	MOR547	Tower site	In Process	45 meters	August 2011	Morongoro
124	MSH098	Tower site	Complete	35 meters	August 2011	Kilimanjaro
125	MSH503	Tower site	In Process	To be confirmed	November 2011	Kilimanjaro
126	MTR652	Tower site	Complete	45 meters	August 2011	Mtwara
127	MWZ207	Tower site	Complete	60 meters	August 2011	Mwanza
128	MYR621	Tower site	Complete	45 meters	August 2011	Manyara
129	SGD851	Tower site	In Process	To be confirmed	November 2011	Singida
130	SHY480	Tower site	Complete	45 meters	August 2011	Shinyanga
131	SHY482	Tower site	Complete	45 meters	August 2011	Shinyanga
132	SNG851	Tower site	In Process	To be confirmed	November 2011	Ruvuma
133	TNG127	Rooftop Tower site	Complete	15 meters	August 2011	Tanga
134	TNG129	Tower site	In Process	45 meters	August 2011	Tanga
135	TNG130	Tower site	In Process	25 meters	August 2011	Tanga
136	TNG131	Tower site	Complete	45 meters	August 2011	Tanga
137	TNG332	Tower site	In Process	25 meters	August 2011	Tanga
138	TNG333	Tower site	In Process	45 meters	August 2011	Tanga
139	TNG334	Tower site	In Process	25 meters	August 2011	Tanga
140	TNG335	Tower site	In Process	45 meters	August 2011	Tanga
141	TNG336	Tower site	In Process	45 meters	November 2011	Tanga
142	TNG341	Tower site	In Process	45 meters	October 2011	Tanga
143	TNG342	Tower site	In Process	45 meters	October 2011	Tanga
144	TNG346	Tower site	In Process	45 meters	October 2011	Tanga
145	ZAN952	Tower site	Complete	To be confirmed	August 2011	Zanzibar
146	ZAN953	Tower site	In Process	To be confirmed	November 2011	Zanzibar

THE UNITED REPUBLIC OF TANZANIA
TANZANIA COMMUNICATIONS REGULATORY AUTHORITY
ISO 9001:2015 CERTIFIED AUTHORITY



ADDENDUM TO THE LICENCE ISSUED TO HTT INFRACO LIMITED FOR MODIFICATION OF SHAREHOLDING STRUCTURE

(Issued under Section 20(1)(a) of the Electronic and Postal Communications Act, Chapter 306 of the Laws of Tanzania)

WHEREAS the Tanzania Communications Regulatory Authority (here in after referred to as the **AUTHORITY**) issued to **HTT INFRACO LIMITED** (here in after referred to as the **LICENSEE**) Licence for CHANGE OF SHAREHOLDER STRUCTURE NEW MAJORITY SHAREHOLDER;

AND WHEREAS on null the **LICENSEE** requested for approval of change of shareholding structure of **HTT INFRACO LIMITED** and submitted to the **AUTHORITY** relevant documents from the Registrar of Companies to effect changes of its shareholding structure to replace the shareholding structure (Appendix II) to the Licence;

NOW THEREFORE, by powers vested upon it by Law, the **AUTHORITY** hereby issues an Addendum for modification of the Licence previously issued to the **LICENSEE** on the following terms and conditions: -

1. This Addendum shall take legal effect upon its issuance to the **LICENSEE** and shall thenceforth be part of, and read together with the Licence issued to the **LICENSEE**
2. The Addendum shall remain in force till when the Licences are further modified by replacement of Appendices to be effected through a duly issued subsequent Addendum;
3. From the effective date of this Addendum, the **LICENSEE'S** Licence for CHANGE OF SHAREHOLDER STRUCTURE NEW MAJORITY SHAREHOLDER stand modified whereby the respective Appendix II thereto is replaced by revised Appendix as follows:
-

Revised Appendix II – HTT INFRACO LIMITED's shareholding structure

4. Save for the modification of the Licence by replacement of the Appendix as effected through this Addendum, all other terms and conditions of the Licences remain unaltered.

ISSUED AT DAR ES SALAAM ON THIS 7th day of MAY, 2025

.....
 Dr. Jabiri K. Bakari
 Director General

REVISED APPENDIX II HTT INFRACO LIMITED`S SHAREHOLDING STRUCTURE

S/N	Fullname	Nationality	Shares (%)
1	Helios Towers Tanzania Limited	Tanzanian	0.01560
2	HS Holdings Limited	Tanzanian	0.00010
3	HT Holdings Limited	Mauritian	99.98430